

1220 KEYSTONE WAY VISTA, CA 92081 (760) 598-7374 FAX (760) 598-8294

05/26/2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: <u>ianderson1@sandi.net</u>; <u>ivorytegcs@gmail.com</u> Other Email Recipients: Tom Lemmon <u>tom@sdbuildingtrades.com</u>; Frank Pena <u>fpena@swcarpenters.org</u>

# Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Janus Corporation** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. and Wegeforth ES Summer Project** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Janus Corporation

By: Maricela Lamas,

Administrative Assistant



## San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: Wegeforth ES Summer Project		Number of Shifts: 1		
General Contractor: Swinerton	SD Unified Contract Number: TBD	Daily Start Time: 7:00AM	Daily Stop Time: 3:30PM	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End	Pay Day:	
TBD	3	Day: Saturday	Friday	

Subcontractor Information					
Subcontractor Name: Janus Corporation					
Contact Address: 1220 Keystone Way, Vista, CA 92081		Contact Email Address: jimd@januscorp.com			
Company Phone: 760-598-7374		Company Fax: 760-598-8294			
License Classifications(s): A,B, ASB, C-2, C-21, C-22, HAZ,		License Number: 572682			
DIR Registration Number:1000000894					
Jobsite Contact Name: Juan Ahumada	Jobsite Contact Email: juang@januscorp.com		Jobsite Contact Phone: 619-666-3032		

Describe the Work You Will Perform on this Project (100 words or less)

Selective Demolition and Asbestos Abatement

### Equipment to Be Utilized in Performing Work on this Project

N/A



## San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

#### Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Jurisdictiona	Assignments				
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.			
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>		
EXAMPLE: ABC Sprockets/Installation of	Sprocket Installers Local 123	5	2		
Sprockets	oprochet mistallers Locar 125				
Selective demolition	Local 89	6	4		
Asbestos abatement	Local 300	6	4		
	and Construction Local Unions				
Boilermakers Local 92	Paint & Tapers Local 1399				
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200				
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414				
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230				
Glaziers Local 1399	Road Sprinkler Fitters Local 669				
IBEW - Electrical Workers Local 569	cal Workers Local 569   Roofers & Water Proofers Local 45				
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136				
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619				
Iron Workers Local 229	Sheet Metal Workers Local 206				
Laborers Local 89	Steamfitters & Pipefitters Local 250				
Laborers Local Environmental Workers Local 300	Teamsters Local 166				
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18				
Millwrights & Machine Erectors Local 1607	• Tradeshow and Sign Craft Local 831				
Pile Drivers Local 2375	• UA Plumbers Local 345: Landscape, Irrigation, Underground and				
Operating Engineers Local 12	Specialty Piping Applications				
Painter & Allied Trades DC 36					



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>