

F.J. Willert Contracting Co.
1869 Nirvana Avenue
Chula Vista, CA 91911
Phone: 619-421-1980 * Fax: 619-421-1910
License # 402473

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com
Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena
fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **F.J. Willert Contracting Co.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ19-0165-29.A2 – Central Elementary School Project**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

F.J. Willert Contracting Co.

By: 
Fred M. Willert, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: SDUSD Central Elementary School		Number of Shifts: One	
General Contractor: McCarthy Building Co	SD Unified Contract Number: CZ19-0165-29, A2	Daily Start Time: 7:30am	Daily Stop Time: 3:30pm
Subcontractor Start Date: 03/2021	Subcontractor Duration (Days): 01/2022	Pay Period End Day: Saturday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: F.J. Willert Contracting Co.		
Address: 1869 Nirvana Avenue, Chula Vista, CA 91911		
Contact Email Address: cathy@fwillert.com		
Phone: 619-421-1980		
Fax: 619-421-1910	License Classification: A;C21; HAZ	License Status: Expires 04/30/2021
License Number: 402473	DIR Number: 1000004062	

Describe the Work You Will Perform on this Project (100 words or less)
Clear & Grub, Earthwork, Offsite work, SWPPP, Chemical treatment

Equipment to Be Utilized in Performing Work on this Project
Loader, backhoe, skid loader, water truck, motor grader, excavator, street sweeper, saw-cutting



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments			
<p>Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.</p> <p>Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> 1. Preliminary assignments by the subcontractor. 2. The subcontractor shall review each claim and shall make final work assignments. 3. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA. 			
Jurisdictional Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
	Union No	Peak	Avg
F.J. Willert, Earthwork-Heavy equipment	Operating Engineers Local 12	5	3
F.J. Willert, Handwork, flagging, BMP install	Laborers Local 89	2	2
F.J. Willert, Water truck	Teamster Local 166	1	1
F.J. Willert, Street Sweeping	Operating Engineers Local 12	1	1
F.J. Willert, Saw-cutting	Laborers Local 89	1	1
Pavement Recycling Systems, Chemical Treatment	Operating Engineers Local 12	3	3
San Diego Building and Construction Local Unions			
<ul style="list-style-type: none"> • Insulators & Allied Trades (Heat & Frost) Local 5 • Bollemakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • IBEW - Electrical Workers Local 569 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Operating Engineers Local 12 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • Laborers International Union Highway & Street Stripers' LU 1184 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Southwest Regional Council of Carpenters Local 547 • Southwest Regional Council of Carpenters Local 1506 • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 • Painter & Allied Trades DC 36: • So Cal Drywall Finishers Local 1136 • Floor Covers Local 1399 • Glaziers Local 1399 • Paint & Tapers Local 1399 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications 			