

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

March 31st, 2016

Senior Labor Relations Specialist 4860 Ruffner Street San Diego, CA 92111.1522

Attention: Ivory J Anderson

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ - 16 - 0963 - 57 Deportola Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

All Source Coatings, Inc.

Jerry Zumbro - Owner

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: DePortola Middle School Roofing & FIVAC		Number of Shifts: 1	
Trajouritarius du siculo madio siculo, com g			system to the state of the stat
General Contractor, M.A. Stevens	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:
	CZ-160963-57	7:00 am	3:30pm
Subcontractor Start Date:4/15/2016	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:
		Sunday	Friday
	Subcontractor Inform	nation	pangurangana tahuganan daru da da Gastan da mahad kapa da
Subcontractor Name: All Source Coalings			
Address: 3615 Kearny Villa Rd Ste 101 San Diego,	. CA 92123	ennement editedire i se ennement edit (di 1802). Et sell sell septembri en en ennement en en en en en en en en	porgrang pakantan dan kemanjan ang mengangkan dan selam dan dan dan selam dan selam dan kemandak
Contact Email Address: mike@ellsourceco.com	ALL ALL SHALL AND		
Phone: 858-586-0903	artin disentantian propries en estable establishe propries e establishe de enquine antenina para disentantialista que disentantialista de disentan	الله المناطقة عن المناطقة المناطقة المناطقة المناطقة والمناطقية المناطقية المناطقة المناطقة المناطقة المناطقة ا	
Limits don you and			
Fax: 858-586-0303	License Classification: C-33	License S	Status: Active
	and the second s	description of the second seco	adağını ka girin 1-yi ilmədi kerist - 44 q quru (D. 146) yılı (1 (B. 155) yılını (A. 155) ilmin (B. 166) ilmid
License Number: 923637		oc. Annual grown	
	and the second s		
Describe t	he Work You Will Perform on th	is Project (100 words o	r less)
Security is a graph of the security of the sec			
Interior and Exterior Paintin	g		
and in the second of the secon			
in region of the control of the cont			
malai, shawe			
odromanije v			
want do july and do	* .		
Exercises and reference to the reservoir of the reservoir			
Equ	ipment to Be Utilized in Perform	ing Work on this Projec	
Ladders, Extension Poles,	Masking Machines,		
	artinan annana A dhean an an agus agus agus an	rdinghaays somb - 4699, 1935 of Appellum - 1 and 144 Appellum and 144 Appellum Appel	н, уруждуулган үндүү үндүү канаруулган жана картан такшан артан жана жекереке баййы Месаном Модан байлын керек
As a boundary of displayed an analysis of the second second and the second second and the second	occupatus deminintri (Ali olimpi) qulliman (Ali Cili ciada di midili (Ali Mario (Ali I regiospory)) qualman midili ciada de desimbra una debi incordi 1940 de Ali	and the second s	
marketin kanada arang	and the second second contract of the standard between the second that the sec		·····································
The part of the pa	Marie (Al Alichaus a central phare a commence accompany accomply the second state of the control quadratic control of special second state of the control of special second secon		and the second s
	and the second	D	graph Color regimes a consistent of the Color of Color of Annies for a color of the



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls

Subconfractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subconfractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments	<del></del>	
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
Maps of From	<u>Union No</u>	Peak	Avo
XAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	<i>5</i>	2
Painting	Local 1399		
			***************************************
		STATE OF THE PERSON NAMED IN COLUMN NAMED IN C	
			worth or ments of
		revites del l'eran del laborar, a nom di di	
San Diego Building and C	Construction Local Unions		ř. w. m.
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206	-	
Boilermakers Local 92	Steamfitters & Pipefitters Local 250		
Bricklayers & Allied Craftsmen Local 4	Teamslers Local 36		
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18		
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	<ul> <li>Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 237</li> </ul>		
Laborers Local 89	Painter & Allied Trades DC 36:		
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136		
Plasterers Local 200	Floor Covers Local 1399		
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399		
Operating Engineers Local 12	Paint & Tapers Local 1399		
Plumbers &Sleamfillers UA Local 230	* Tradeshow and Sign Craft Local 831		
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation,	Jndergroui	nd and
Roofers & Water Proofers Local 45	Specially Piping Applications		