

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



**7-18-19**

Project Labor Coordinator  
Attn: SDUSD PSA Coordination Team  
4860 Ruffner Street  
San Diego, CA 92111

**Fax: (858) 496-1953**

Email: [ianderson1@sandi.net](mailto:ianderson1@sandi.net) ; [ivorytegcs@gmail.com](mailto:ivorytegcs@gmail.com)

Other Email Recipients: Tom Lemmon [tom@sdbuildingtrades.com](mailto:tom@sdbuildingtrades.com) ; Frank Pena  
[fpena@swcarpenters.org](mailto:fpena@swcarpenters.org)

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z (“PSA”)**

Dear Sir:

This is to confirm **Action Duct Cleaning** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S (“PSA”) effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **[SDUSD Contract No. CZ19-0844-42 for Construction of New Grass Building Renovations Grant K-8 Elementary School]**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Action Duct Cleaning

By:  
**Jesse Jerling**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: <b>SDUSD Contract No. CZ19-0844-42 for Construction of New Grass Building Renovations Grant K-8 Elementary School</b>		Number of Shifts: 4	
General Contractor: Mech One, Inc.	SD Unified Contract Number: <b>CZ19-0844-42</b>	Daily Start Time: 6 AM	Daily Stop Time: 2 PM
Subcontractor Start Date: 7-18-19	Subcontractor Duration (Days): 2	Pay Period End Day: Thursday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: Action Duct Cleaning		
Contact Address: 2333 N. Lincoln Ave. Altadena, Ca 91001	Contact Email Address: <a href="mailto:jessejerling@gmail.com">jessejerling@gmail.com</a>	
Company Phone: 714-932-3736	Company Fax:	
License Classifications(s): C-20/C-43/C-61/D64	License Number: 570541	
DIR Registration Number: <b>1000039853</b>		
Jobsite Contact Name: Jesse Jerling	Jobsite Contact Email: <a href="mailto:jessejerling@gmail.com">jessejerling@gmail.com</a>	Jobsite Contact Phone: 714-932-3736

Describe the Work You Will Perform on this Project (100 words or less)
Duct cleaning existing ductwork .

Equipment to Be Utilized in Performing Work on this Project



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

HEPA VACUUM  
 AIRLINES  
 SHOP VACCUMS  
 AIR COMPRESSORS  
 LADDERS  
 HAND TOOLS  
 POWER DRILLS


### Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local Union No</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
<b><i>EXAMPLE: ABC Sprockets/Installation of Sprockets</i></b>	<b><i>Sprocket Installers Local 123</i></b>	<b><i>5</i></b>	<b><i>2</i></b>
Action Duct Cleaning / Duct Cleaning	Local Labor 89	5	2