## Golden Triangle

Land Surveying, Inc.

MAY 19, 2019

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and

Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm GOLDEN TRIANGLE LAND SURVEYING, INC. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No.CP19-0844-42; CONSTRRUCTION OF NEW GRASS FIELD AND BUILING RENOVATIONS AT GRANT K-8 SCHOOL], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

GOLDEN TRIANGLE LAND SURVEYING, INC.

By:

WILLARD HALL PRESIDENT

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Information		Subconfractor Jobsite Scheduling Information	
Project Name:		Number of Shifts: 1	
CONSTRUCTION OF NEW GRASS FIELD AND BLDG RENO, AT GRANT K-8 SCHOOL		The state of the s	A MATERIAL PROPERTY OF THE PRO
General Contractor: STRAIGHT LINE GENERAL	SD Unified Contract Number:	Daily Start Time:7 AM	Daily Stop Time: 3:30PM
CONTRACTOR	CP19-0844-42		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: FRIDAY
	**************************************	SATURDAY	
	Subcontractor Inform	atlan	
Subcontractor Name:			an and a state of the state of
GOLDEN TRIANGLE LAND SURVEYING, INC.			T T T T T T T T T T T T T T T T T T T
Address: 1298 NAVEL PLACE, VISTA, CA 92081	ANT TO SERVICE AND THE PROPERTY OF THE PROPERT	مناهب ميد دور ميمون ملك مهمون وليون ولونه والمواهدة المواهدة المواهدة المواهدة المواهدة المواهدة المواهدة المواهدة	त्या र राज्य का का आधारता का कार्यन अंद्रोत्रात (MgV) अंद्र १६६ अव्यवस्थित हे राज्य राज्य कार्यकारी व्यवस्थित कार्यक अस्ति व्यवस्था कार्यक स्थापन विश्वस्था
			9 
Contact Email Address:	Piliperaginal in commission belgigger commercially beam but accessed by a graph of the significant in a graph of the signi	<del></del>	endymyte us vi ske marken den german britisk i "mar har." — ——————————————————————————————————
WILLARDBH@ATT.NET	NAME OF THE OWNER OWNER OF THE OWNER OWNE		in design in
Phone:760.207.1115 CELL 760.758.7725 OFFICE	THE PROPERTY OF THE PROPERTY O	тем (1995) — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 — 1995 —	
Fax: 760.758.7726	License Classification PLS:	1 1	tus:EXPIRED 09/30/2020
1 da. 100 d Quilley	LIGHS CIASSIFCATOTI FLO:	License Sea	IDS/EXPIRED 09/90/2020
License Number: 6788	формундарын обу ——— мененен мененен <del>декте фоне</del> н кеңерен 11 Марада <b>Манада</b> Марада 1946 г. уну организатын организатын 1970 г. уну	than being the s desires in the substitution the first of a decimal and so the substitution of the substit	18 18 18 18 18 18 18 18 18 18 18 18 18 1
		7	
War and the state of the state	The state of the s		
Describe the W	ork You Will Perform on this	Project (100 words or I	888) 
FIELD SURVEYING			
1 1 Immanded to the time of 13 to the			
			į
- 1 - COMMON TO STATE OF THE ST	78 147 147 147 147 147 147 147 147 147 147	erink (1922, 1921, 1922, 1922, 1922, 2004, 1924, 1924, 1924, 1924, 1924, 1924, 1924, 1924, 1924, 1924, 1924, 1	ON THE STREET OF
Equipmer	nt to Be Utilized in Performing	g Work on this Project	om en efterna konstant i klasishi kitashi katashi e 1800 i jeliti - pa bez-an viloshili telitoria iski 1864 sekisori etemb
LAND SURVEYING, INSTRUM			denomination and the second of
THE THE PERSON NAME OF STREET AND STREET AS STREET, STREET AS STREET,	ramers as we see a state of the Colonial	and de reconnection de la Philippe consentation (1818). Na decembra di limite de l'Action de la consentation de	
			A TO
A THE RESIDENCE OF THE PROPERTY OF THE PROPERT	COMMERCIAN THE SHAPE OF THE PROPERTY OF THE STATE OF THE SHAPE OF THE SHAPE OF THE SHAPE OF THE STATE OF THE SHAPE OF THE	THE RESIDENCE OF THE PROPERTY	Mén es d'ambatant de prime en manage y sempse (es prop se constant années de l'ambatant par en propose par en constant (p) appearen
Learner, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997, 1997,	A THE RESERVE THE PROPERTY OF	·	en paragrama de la companya de la c
managaria da manag	Referrals and Jurisdictional	Assignments	er in der eine er der der der der der der der der der



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdicti	onal Assignments		«بالمستنطقة بيونات بالمات بياني	
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
FIELD SURVEYOR	IUOE LOCAL 12	2	2	
San Diono Ruilding	and Construction Local Unions			
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206	-Director volument com-		
Boilermakers Local 92	Steamfitters & Pipefitters Local 250			
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166			
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18			
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Loc	Southwest Regional Council of Carpenters Local 547		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Loc	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89	Painter & Allied Trades DC 36:	Painter & Allied Trades DC 36:		
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136			
Plasterers Local 200	Floor Covers Local 1399			
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399			
Operating Engineers Local 12	Paint & Tapers Local 1399			
Plumbers & Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669	<ul> <li>UA Plumbers Local 345: Landscape, Irrigation</li> </ul>	, Undergrou	ind and	
Roofers & Water Proofers Local 45	Specialty Piping Applications			
Laborers International Union Highway & Street Stripers' LU 118	4			