



FINAL RESULTS - LLB
San Diego Unified School District
Facilities Planning and Construction Department
2351 Cardinal Lane, Building M
San Diego, CA 92123



DATE: May 14, 2025

PROJECT: Preconstruction Services for Grant UTK-8 School WSM Phase II
Increment 1 and Increment 2

CONTRACT NUMBER: LB25-0910-23-00-P1 and LB25-0910-23-00-P2

TYPE OF SERVICE: Preconstruction Services

BOE DATE: May 13, 2025

CONTRACTOR: Sundt Construction, Inc.

The Board of Education of San Diego Unified School District has awarded this Lease-Leaseback project to the above-named contractor.

The best value contractor listed *no subcontractors* for preconstruction services. Subcontractors will be posted after DSA approval of the plans and specifications and after the awarded general contractor completes the bidding process for the scope of work.

Please note: all General Contractors and their subcontractors (if applicable) are required to return all plans and specifications in order to receive their deposit. Your deposit for hard copy plans and specifications will be forfeited if they (including addenda) are not returned in good condition to Crisp Imaging within ten (10) calendar days after Final Results are issued.

Attention Sundt Construction, Inc. and listed subcontractors (if applicable): please keep your plans and specifications and call Crisp Imaging (858-535-0607) to have your check released.

Thank you for your participation and interest in this San Diego Unified School District project.