

ATTACHMENT A - LETTER OF ASSENT

December 31, 2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones


Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Jessica:

This is to confirm Magnesite Specialties, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0422-29 / Grant K-8 School, Phase 1, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,







San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information						
Project Name: Whole Site Modernization at Grant K-8 School		Number of Shifts:	: One					
General Contractor: Soltek Pacific	SD Unified Contract Number:	Daily Start Time:		Daily Stop Time:				
un-triplet	CZ-16-0422-29	7:00		3:30				
Subcontractor Start Date: February 15, 2016	Subcontractor Duration (Days):	Pay Period End C	Day;	Pay Day:				
	14	Saturday		Friday				
	Subcontractor Informa	ition	nemaer en samen sahir et H					
Subcontractor Name: Magnesite Specialties, Inc.	numan manus manus manus denem Alla Peri (etc.)	THE REPORT OF THE PROPERTY OF		THE RESIDENCE OF THE PROPERTY				
			~~~*H-Hrh(Hewsen					
Address: 8686 Production Avenue, Suite A, San Diego, CA 92121								
Contact Email Address: sherese@magnesitespecialties.com								
Dhaga, 059, 579, 4406	Ничестрительный применти выправления политичестви политичестви политичестви политичестви политичестви политиче	4414441	unuramust nras-rai ^m ti					
Phone: 858-578-4186								
Fax: 858-578-0293	License Classification: B, C15, C33, C	License Status: Active		tus; Active				
License Number: 397738		HARRIERIAN PROPERTY CONTRACTOR SPECIAL	. 211 Maria - Lg 2011 L 164 M 164 M 164					
	Mobile while the favor telebranderies are seen a seen also are an account and of telepole person.  The control of the control							
Describe the W	ork You Will Perform on this	Project (100 wo	ords or le	ess)				
Polish Concrete, wat	erproof at 2 nd floor ded	ck and wate	erproc	of at elevator.				
Equipment to Be Utilized in Performing Work on this Project								
Hand Grinder, Push Grinder, Rollers								
	THE STATE OF THE S		·/	иу				
		and the second s	(	AND BEING COMMENT OF THE STATE				
		***************************************						
		v = n-mannes = 1 = 1 = 1 = 1 = 1 = 1 = 1 = 1 = 1 =	TAC TO THE STATE OF THE STATE O	THE RESERVE OF THE PROPERTY OF				
			·mwamuwo iniwo ini					



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdic	ctional Assignments				
Scope of Work	Craft Assignment—Identify Union Name and Local	<u>Manpower Est.</u>			
Scope of Work	<u>Union No</u>	<u>Peak</u> <u>Av</u>			
Cement Mason	Cement Masons Local 500/Area 744	1	1		
San Diego Bujlding Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92	and Construction Local Unions  Sheet Metal Workers Local 206  Steamfitters & Pipefitters Local 250				
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 36				
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18				
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local	Southwest Regional Council of Carpenters Local 547			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local	Southwest Regional Council of Carpenters Local 1506			
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375			
Laborers Local 89	Painter & Allied Trades DC 36:				
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136				
Plasterers Local 200	Floor Covers Local 1399				
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399				
Operating Engineers Local 12	Paint & Tapers Local 1399				
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831				
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	ınd and		
Roofers & Water Proofers Local 45	Specialty Piping Applications				