

11 July 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. PSA Specialist, SDUSD


**Re: San Diego Unified School District Project Stabilization Agreement Construction
and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm BrandSafway Services agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Project CC22-0265-08-A1-G3 - Hoover High School Site Modernization & Improvements, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,
BrandSafway

By:


James Lynch
Project Manager

**[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council
consistent with Article II, Section 2.4(b)]**

Subcontractor's Pre-Job Conference Form: BRANDSAFWAY SERVICES, LLC

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	iaanderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor	BRANDSAFWAY SERVICES, LLC	
Company Address	Phone Number	Fax Number
750 WALSH AVE. SANTA CLARA, CA		
CSLB License Number	DIR Number	
972968	1000006640	
Contractor License Classification		
Tiered Subcontractor	Tiered SubContractor To	
Yes	BRADY WEST, INC.	

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0265-08-A1-G3 (GMP No. 3)	Hoover HS Site Modernization and Improvements CC22-0265-08-A1-G3 (GMP No. 3) Lease-Leaseback	2023-1
Contract Number	Contract Title	Contract Amount
CC22-0265-08-A1-G3 (GMP No. 3)	Hoover HS Site Modernization and Improvements CC22-0265-08-A1-G3 (GMP No. 3) Lease-Leaseback	

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work

Scaffold exterior Building

Jobsite Scheduling Information

Expected Start Date

7/30/2023

Estimated Duration(Days)

30

Number of Shifts

1

Shift Description

7:00am - 3:30pm

Pay Day

Friday

Pay Period End Day

Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Pat	Carini	pcarini@brandsafway.com	(619) 571-8320

Crew: 1 St Crew

Scope of Work your firm will perform on this project

Provide Exterior Scaffold

Equipment to be utilized in performing work on this

Project

Scaffold

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Carpenters Local 619	Carpenter	Pending	Scaffold erector	Pending	7/28/2023 - 11/15/2023	3	4

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
------	----------------------	------------------------------

Contractor not required to submit information