

1220 KEYSTONE WAY VISTA, CA 92081 (760) 598-7374 FAX (760) 598-8294

10/2/2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sire

This is to confirm Janus Corporation agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-19-0150-08 Hoover High School - Culinary Arts and Room 1152 Remodels, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Janus Corporation

Bv:

Maricela Lamas, Administrative Assistant



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Inform	Subcontractor Jobsite Scheduling Information		
Project Name: Hoover High School - Culina	Number of Shifts: 1		
General Contractor;	SD Unified Contract Number:	Daily Start Tim	e: Daily Stop Time:
Straight Line General Contractors, Inc	CZ-19-0150-08	7:00 am	4:00 pm
Subcontractor Start Date: TBD	Subcontractor Duration	Pay Period En	d Day: Pay Day:
,	(Days): TBD	Saturday	Friday
	Subcontractor informati	on'	
Subcontractor Name: Janus Corporation	a de la composition della comp	Age of the control of	liki officien di di diferioli di namani pengangangan antah pengapagan ti di di dipenggan pengangan
Address: 1220 Keystone Way, Vista, CA 9	2081	Минийн шилин жинин шир — хог <i>госог га</i>	region has del the little (11 th little (11
Contact Email Address: jimd@januscorp	.com, maricelal@ianuscorp.com	ag pan ung pan-unu merabah pandini hidiriki deri diku dikupan pandipan-ra deci	engg roman arrawa a lam listak al 1200 il 100 il 100 il 100 anno e army akab may histologick kalak kirak karaga a agang aminin
Phone: 760-598-7374		*	والمنافقة والمنا
Phone: /60-598-/3/4		WIND MANUEL PROPERTY OF THE PR	The state of the s
Fax: 760-598-8294	License Classification: A, B, ASI	B, C-2, C- License Status: Active	
	21, C-22, HAZ	······································	
License Number: 572682			
	Work You Will Perform on this P	olaet (100 word	on lase)
	16.0		
Asbestos abatement and der	molition		
annanananan keringanta manutum ipadi annan anan menerum menutum menutum meningi menutum dika menutu ibadi bahil Annan	terbitation anna bear ann ag hanna ann ag hann ag ag an ag ag han ag bhaile ag an ann ann ann ag ag ag ann ag a	400 kronin radikijalahdunanda sadiminanda kanada da isalahda sadi	स्थापात संस्थानो १९ प्रोतिकेतिक स्थिति देशाच्या १ स्थान संस्थानमञ्जूतम् वर्षात्रः मा व्यक्तिमा स्थानिक स्थितिक स्थापात संस्थानो १९ प्रोतिकेतिक स्थापिक स्थापात संस्थानम् वर्षात्रः मा व्यक्तिमा स्थापिक स्थापिक स्थापिक स्थाप
Equipn	nent to Be Utilized in Performing \	Nork on this Pro	ject
Hand tools			
organis (1909) kalipida (1914) pasini maanin maanin 1994 kan 1994 pari da bashi (1916 di 1916) mili maga inga k	THE STATE OF THE THE STATE OF	de personal est tent en 184 et l'en 1854 tenteur Valuelle de 1854 de service en 1855	a i i i i i i i i i i i i i i i i i i i
На ради объектория по того по т	A has defined the second to the second of the second section of a second		
VALUE SCHOOL STATE OF THE CONTROL OF THE CONTROL OF THE CONTROL OF THE SCHOOL OF THE S	والمراور والم	iil balisa ka balisa <u>wal</u> kakun in balisha nebana da bakun madaka ne	الإنجابية والمساحة المساحة والمراجب من المساحة



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments								
Scope of Work		Craft Assignment—Identify Union Name and Local		Manpower Est.				
		<u>Union No</u>		<u>Peak</u>	Ava			
vancearen			Laborers Local Environmental		4			
Asbestos Abatement		Workers Local 300		8				
f 4-14-101-		700000000000000000000000000000000000000		militaria a malana MA MR 1884 V. Malan				
, marine marine in a		- Andrew Chinese		acynygyteenseed (Sigh, Medidi	and and and address of the control o			
		1/2-81/4/46-82 ⁻⁷		Accorded Graph of the State of				
200	San Diego Bullding and C	onsti	uction Local Unions					
•	Insulators & Allied Trades (Heat & Frost) Local 5	and and the second	Sheet Metal Workers Local 206					
٠	Boilermakers Local 92	•	Steamfitters & Pipefitters Local 250					
•	Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166						
•	Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18						
	IBEW - Electrical Workers Local 569	 Southwest Regional Council of Carpenters Local 547 						
•	International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506						
•	Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375			cal 2375			
•	Laborers Local 89	Painter & Allied Trades DC 36:						
•	Laborers Local Environmental Workers Local 300	•	So Cal Drywall Finishers Local 1136					
	Plasterers Local 200	•	Floor Covers Local 1399					
•	Plaster Tenders of So Cal Local 1414	*	Glaziers Local 1399					
٠	Operating Engineers Local 12	•	Paint & Tapers Local 1399					
•	Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831						
	Road Sprinkter Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation, Underground and						
	Roofers & Water Proofers Local 45		Specialty Piping Applications					
•	Laborers International Union Highway & Street Stripers' LU 1184							