

10/4/18

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Stumbaugh & Associates, Inc agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. C-Z19-0150-08 — Culinary Art and Room 1152 Remodels and Path of Travel Improvements at Houver High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Stumbaugh & Associated. Inc.

Gent Trabert Aice President



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

ACA Day dalay	Project Information		Subcontractor Jobsite Scheduling Information	
rojeci Name. Culinary Art and Koom 1 152 Kerikoels al Ioover High School	nd Path of Travel improvements at	Number of Shifts: 1		
Beneral Contractor: Straight Line General Contractors,	SD Unified Contract Number: CZ-19-0150-08	Daily Start Time: 7an	Daily Stop Time: 3:30pm (unless required otherwise)	
Subcontractor Start Date: TBD	Subcontractor Duration (Days): 1	Pay Period End Day: Sunday	Pay Day: Tuesday	
	Subcontractor Inform	ation		
Subcontractor Name: Stumbaugh and Associates, Inc.			den film de la companya de la compa	
Address: 8920 Kenamar Dr, Sulte 212		and the state of t		
San Diego, CA 92121		gypteryfyllywydyn a diwiddidd Ollwer (1980) a diwin a gynthaeth (1984) a diwin (1		
Contact Email Address: scotta@stumbaugh.com				
jugani Majiya iya aya a manai maji gal kapiyin daga dhiramum ayaa ingil nakishan palik hiyang garana Majiyan iya asaa ka antaga iyaa ma	<del>and had all the changes the reference of the control of the contr</del>	**************************************	Marie (de la communicación de la principal de 10 de junto parte de 10 de	
Fax: N/A	License Classification: C61/D24 C61	/D34 Licer	se Status: Current - expires 4/30/20	
License Number: CA 288724	مناوعة والمراجعة			
License Number: CA 200124			·	
Describe the V	York You Will Perform on this	Drainet (180 word		
Supply and installation toilet a				
Equipme				
Equipme				
Equipme Step ladder				
Step ladder  Cordiess & roto-hammer drill				
Equipme Step ladder Cordiess & roto-hammer drill Saw-zall				



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subconfractor.

Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-Job Conference

The subcontractor shall review each claim and shall make final work assignments.

eff in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdiction	al Assignments	Manca	ediago	
Scope of Work	Craft Assignment—Identify Union Name and Local		Manpower Est Peak Ave	
	<u>Union No</u>	3		
Toilet Partitions and Accessories	Carpenters Local 547		2	
		4-42		
OF TRANSPORT AND		· · · · · · · · · · · · · · · · · · ·		
Mayor to appropriate and the first and the second desired and the se				
	Money of the property of the second s			
San Diego Building ark		es, inches	Carry Ca	
Insulators & Alfied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206			
Boilermakers Local 92	Steamfitters & Pipefitters Local 250			
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166			
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18			
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506			
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 23			
Laborers Local 89	Painter & Allied Trades DC 36:			
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136			
Plasterers Local 200	* Floor Covers Local 1399			
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399			
Operating Engineers Local 12	Paint & Tapers Local 1399			
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669	<ul> <li>UA Plumbers Local 345: Landscape, Irrigation,</li> </ul>	Undergro	und an	
Roofers & Water Proofers Local 45	Specialty Piping Applications			
Laborers International Union Highway & Street Stripers' LU 1184				