ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



DATE 10-4-18

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: <u>ianderson1@sandi.net</u>; <u>ivorytegcs@gmail.com</u>
Other Email Recipients; Tom Lemmon <u>tom@sdbuildingtrades.com</u>; Frank Pena

fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm Superior Air Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ19-0150-08 Culinary Art and Room 1152 Remodels and Path of Travel Improvements at Hoover High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Superior Alvinc.

By: Ron Topping-Project Manager



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Culinary Art and Roon 1152 Remodel		Number of Shifts:	
Cumary Art and Room 1102 Remo	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:
Straight Line General Contractor	CZ19-0150-08	7am	4 pm
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:
Subcontractor Name: Superior Air Inc.	Subcontractor Inform	allon	
Address: 3890 Kennamr Drive Suite 309 San	Diego Ca 92121		
Contact Email Address: ron@superiorairinc.net	And the second s	wit stel (discount or several parameter)	
Phone: 858-635-6270			and the second s
Fex: 858-635-6273	License Classification: C-20	Libense S Ct	alus: Irrent
License Number. 669421	**************************************		
Fàirin	obit to Ha Isilizad in Patropolis	iri Work on this Protect	
Control of the Contro	nent to Be Utilized in Performin	ig Work on Ulls Projec	
Equip n Crane	nërit to Be Utilized in Performin	ig Work on Uls Projec	
Control of the Contro	nent to Be Utilized in Performin	ig Work on this Projec	
	nent to Be Utilized in Performin	ig Work on this Projec	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-Job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- 4. Any creft in disagreement with the finel assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

200 Biochard Address C. Hall Conference of the C	ional Assignments Crait Assignment—Identify Union Name and Local Union No		Manpower Est.	
Scope of Work			Ava	
Install HVAC ducting and equipment	Sheet metal local 206	4	2	
Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12 Plumbers & Steamfitters UA Local 230 Road Sprinkler Fitters Local 669	Sheet Metal Workers Local 206 Steenfitters & Pipelitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Loc Southwest Regional Council of Carpenters Loc Milwrights & Machine Erectors Local 1607 Pile Painter & Allied Trades DC 30: So Cal Drywell Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399 Paint & Tepers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation	eal 1506 • Drivers Lo		