



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

5/12/11

Southwest Regional Council of Carpenters
Attn. Michael Magallanes
8595 Miralani Drive, Ste. A
San Diego, CA 92126

Fax: (858)621-2673
Email: michael@locall506.org

Attention: Tom Lemmon

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")


Dear Sir:

This is to confirm Pro Installations, Inc. dba ProSpectra Contract Flooring agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Hoover High School - ADA Upgrades to Athletic Facilities, CS-11-0796-57, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Handwritten signature of Steve Landreth
By: Steve Landreth
Division President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]





ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

5/12/11

San Diego County Building & Construction Trades Council
Attn. Tom Lemmon
3737 Camino Del Rio South, Ste. 202
San Diego, CA 92108

Fax: (619)521-2917
Email: tomlemmon@sdbctc.org

Attention: Tom Lemmon

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Pro Installations, Inc. dba ProSpectra Contract Flooring agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Hoover High School - ADA Upgrades to Athletic Facilities, CS-11-0796-57, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Handwritten signature of Steve Landreth
By: Steve Landreth
Division President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]





ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

5/12/11

Project Labor Coordinator
Parsons Constructors Inc.
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626)440-2516
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Pro Installations, Inc. dba ProSpectra Contract Flooring agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Hoover High School - ADA Upgrades to Athletic Facilities, CS-11-0796-57, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Handwritten signature of Steve Landreth

By: Steve Landreth
Division President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Work Assignment – Identify Craft and Local Union Number</u>
Furnish and install resilient tile flooring and resilient wall base.	Glaziers, Architectural Metal and Glass Workers Resilient Floor & Decorative Workers Local Union 1399

Subcontractors to Be Utilized

Subcontractor Name: Pro Installations, Inc. dba ProSpectra Contract Flooring

Type/Scope of Work: Resilient tile floor and wall base installation.

Address: 8320 Camino Santa Fe, Suite 100, San Diego, CA 92121

Phone Number: 858.642.7429

License Number: 740392

Estimated Starting Date: unknown

Estimated Ending Date: unknown

Manpower to Be Order By: Samuel Rodriguez

Subcontractor Name:

Type/Scope of Work:

Address:

Phone Number:

License Number:

Estimated Starting Date:

Estimated Ending Date:

Manpower to Be Order By:

Subcontractor Name:

Type/Scope of Work:

Address:

Phone Number:

License Number:

Estimated Starting Date:

Estimated Ending Date:

Manpower to Be Order By:

Subcontractor Name:

Type/Scope of Work:

Address:

Phone Number:

License Number:

Estimated Starting Date:

Estimated Ending Date:

Manpower to Be Order By:

Subcontractor Name:

Type/Scope of Work:

Address:

Phone Number:

License Number:

Estimated Starting Date:

Estimated Ending Date:

Manpower to Be Order By: