

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

05/09/11

Project Labor Coordinator
100 W. Walnut Street
Pasadena, CA 91124

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm *Sylvester Roofing* agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Hoover High School 01-0866 ADA athletic fields upgrades and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Sylvester Roofing Co Inc.

By:

*Anthony Zoffetto
Director of Operations*

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades, and to the Carpenters consistent with Article II, Section 2.4(b)]

Sylvester Roofing Co., Inc.

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

05/09/11

Project Labor Coordinator
100 W. Walnut Street
Pasadena, CA 91124


Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm *Sylvester Roofing* agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Hoover High School 01-0866 ADA athletic fields upgrades and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Sylvester Roofing Co Inc.
By: 
Anthony Zoffito
Director of Operations

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades, and to the Carpenters consistent with Article II, Section 2.4(b)]

Sylvester Roofing Co., Inc.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Subcontractor Information		
Subcontractor Name: Sylvester Roofing		
Address: 306 N West El Norte Parkway PMB 371, Escondido CA 92026		
Phone: 760.743.0048		
Fax: 760.743.4152		
License Number: 516696	License Classification: C39	License Status: Active

Project Information	Jobsite Scheduling Information	
Approximate Start Date:	Number of Shifts: 1	
Expected Duration of Work (days): 7 days	Daily Start Time: 7:00 am	Daily Stop Time: 3:30 pm
	Pay Period End Day: Saturday	Pay Day: Friday

Describe the Work You Will Perform on this Project (100 words or less)
Install 15 squares of Iso and hot BUR SBS modified roofing

Equipment to Be Utilized in Performing Work on this Project
Trucks, Hot Asphalt Kettles, Drills

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev. Wage Determination:



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with **Article 3 of the SDUSD PSA**. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with **Articles 8 & 9, and Addendum 1 of the SDUSD PSA**.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment--Identify Local Union No</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
Roofing, Waterproofing	Roofers & Water Proofers Local 45,	5	3

San Diego Building and Construction Local Unions

- | | |
|---|---|
| <ul style="list-style-type: none"> • Insulators & Allied Trades (Heat & Frost) Local 5, • Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, • Cement Masons Local 500/Area 744, • IBEW - Electrical Workers Local 569, • International Union of Elevator Constructors Local 18, • Iron Workers Local 229, • Laborers Local 89, • Plasterers Local 200, • Plaster Tenders of So Cal Local 1414, • Operating Engineers Local 12, • Plumbers & Steamfitters UA Local 230, • Road Sprinkler Fitters Local 669, • Roofers & Water Proofers Local 45, | <ul style="list-style-type: none"> • Sheet Metal Workers Local 206, • Steamfitters & Pipefitters Local 250, • Teamsters Local 36, • Tile/Marble/Terrazzo Local 18 • Southwest Regional Council of Carpenters Local 547/1506: • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 • Painter & Allied Trades DC 36: • So Cal Drywall Finishers Local 1136, • Floor Covers Local 1399, • Glaziers Local 1399, • Paint & Tapers Local 1399, • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications |
|---|---|

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev. Wage Determination: