

## ATTACHMENT A - LETTER OF ASSENT

11-08-16

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffier Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Remonistran rumen by reobestion 9 (Leave

Dear Sir:

This is to confirm Brady SoCal, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No.CZ-17-0244-99 and Innovation Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Brady SoCal, Inc.

Rick Warshall, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

BRADY SOCAL, INC. \$100 Center Street • Post Office Box 968 • La Mesa, CA 91944-0968 • 619 462-2600 • FAX: 619 465-3805



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information			
Project Name: Innovation Middle School	akuuten ko-ko-ko-ko ka	Number of Shifts:			
General Contractor: Turner Construction	SD Unified Contract Number: CZ-17-0244-29	Daily Start Tir	ne:	Daily Stop Time:	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period E	nd Day:	Pay Day:	
Lamboursery of the residence of the second o	Subcontractor Inform	ation			
Subcontractor Name: Brady SoCal Inc.					
Address: 8100 Center Street	HEPP (DECEMBERGE) HERBERGENSCHARMEREN Soch beleiter freich ist Geschiebeiter voorschoo			лит-жала се жала подолен съвето завето в не ментован станителен съвето завето завет и пополичава потова	
Contact Email Address: cbaca@brady.com	laedinin lokalifola qiftarin verriyin sani arabidi oʻluklaraktirsida vida ili sali ila	IIII AD I INGESTIEI HAIDEIDA INGESTALIO NI ASAIS	atianomia pantanta de Samera Pente	ankana ana ang sankanana sa masa na kanana ang sa	
Phone: 619-462-2600	AGOOD TO THE CONTRACT OF THE STATE OF THE CONTRACT OF THE CONT	ad Chill a had the had had do mobile a track on a processor processor.			
Fax: 619-465-037	License Classification: B,C2,C9,C28,0 D16,D12,D24,D28,D31,D34	C33,C35,C61	License Status: Current		
License Number: 98003			111144411111111111111111111111111111111		
Metal Framing, Drywall, Lath, F				Design and the second of the control	
Security of the control of the contr	nt to Be Utilized in Performinς	g Work on thi	s Project		
	RESIDENCE CONTRACTOR OF THE PROPERTY OF THE PR		ынвертывачличанкавр		
			***************************************		
VIETING TO COMPANY OF THE ORIGINAL PROPERTY OF	TEMENTE MITE EL MATERIAL SEATING SMALET RADA A ADADA A AND A AND A A A A A A A A			711PG SEATHER HAN GERALINGER HAS BEEN SEATHER SERVICES STANDARD LONG STANDARD MANAGEMENT AND SEATHER SEATHER S	
			***************************************		
1					



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments							
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.					
Supplemental State of the State	<u>Union No</u>	<u>Peak</u>	<u>Av</u> g				
EXAMPLE: ABC Sprockets/Installation of	Spreaket Installers Legal 422	5	2				
Sprockets	Sprocket Installers Local 123		2				
Brady SoCal Inc, - Metal Framing, Drywall,	Southwest Regional						
Lath, Plaster, Acoustical	Carpenters Local #1506						
	Plaster Tenders LU#1404						
		TO THE PERSON NAMED IN THE PER	ORD-IN ANDRONIO IL PROMININI IN INVI				
		-PAPEL PERSONAL AND REPORTED AND RESIDENCE	shift (h) (h) a (little (d) a h) (little (d) a (little (d) a				
			***************************************				
San Diego Building and C	Construction Local Unions						
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206						
Boilermakers Local 92	Steamfitters & Pipefitters Local 250						
Bricklayers & Allied Craftsmen Local 4	al 4 Teamsters Local 166						
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18						
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547						
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506						
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375						
Laborers Local 89	Painter & Allied Trades DC 36:						
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136						
Plasterers Local 200	Floor Covers Local 1399						
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399						
Operating Engineers Local 12	Paint & Tapers Local 1399						
Plumbers &Steamfitters UA Local 230     Tradeshow and Sign Craft Local 831							