ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



11/15/2016

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953 Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm **California Sealant Solutions, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **Innovations Middle School**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

California Sealant Solutions, Inc.

By: **Rene Dumas**

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Informa	ation	Subcontractor J	obsite Scheduling Information			
Project Name:		Number of Shifts:	Number of Shifts:			
Innovation Middle School		Day Shift				
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:			
Turner Construction Company	CZ-17-0244-29	7 am	3:30 pm			
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:			
January 2017	180 days	Sunday	Friday			
Subcontractor Information						
Subcontractor Name:						
California Sealant Solutions, Inc.						
Address:						
469 Vernon Way, El Cajon, CA 92020						
Contact Email Address:						
david@calsealants.com						
Phone:						

ł			
	619-596-5863		
Ĩ	Fax:	License Classification:	License Status:
	619-596-5867	C-33 & B	Active
	License Number:		
	977533		

Describe the Work You Will Perform on this Project (100 words or less)

Waterproofing of retaining walls and planters with sheet-applied waterproofing and drainage panel.

Equipment to Be Utilized in Performing Work on this Project

None



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments								
Scope of Work EXAMPLE: ABC Sprockets/Installation of Sprockets		Craft Assignment—Identify Union Name and Local		Manpower Est.				
			<u>Union No</u>	<u>Peak</u>	<u>Avg</u>			
		Sprocket Installers Local 123		5	2			
Waterproofing		Roofers Union Local						
	See Dives Building and G							
San Diego Building and Construction Local Unions Insulators & Allied Trades (Heat & Frost) Local 5 Sheet Metal Workers Local 206								
•	Boilermakers Local 92	•						
•	Bricklayers & Allied Craftsmen Local 4	Steamfitters & Pipefitters Local 250						
•	Cement Masons Local 500/Area 744	Teamsters Local 166 Tile/Merble/Terretze Local 18						
•	IBEW - Electrical Workers Local 569	Tile/Marble/Terrazzo Local 18 Control of Contr						
•	International Union of Elevator Constructors Local 18	 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 						
•	Iron Workers Local 229		•		al 2375			
•	Laborers Local 89	 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36: 						
•	Laborers Local Environmental Workers Local 300							
•	Plasterers Local 200	 So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 						
•	Plaster Tenders of So Cal Local 1414	Glaziers Local 1399						
•	Operating Engineers Local 12							
•	Plumbers & Steamfitters UA Local 230	 Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 						
•	Road Sprinkler Fitters Local 669	 Tradesnow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, Underground and 						
•	Roofers & Water Proofers Local 45		OA Plumbers Local 345. Landscape, Imgation, Underground and Specialty Piping Applications					
•	Laborers International Union Highway & Street Stripers' LU 1184							
	······································	l						