ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



11/16/2016

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir.

This is to confirm General Coatings Corporation agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No.CZ-17-0244-29 Innovation Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

General/Coatings-Corporation

Dy.

Craig Kinsman, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information					
Project Name:		Number of Shifts:					
Innovation Middle School - WSM		One					
General Contractor:	SD Unified Contract Number:	Daily Start Tir	ne:	Daily Stop Time:			
Turner Construction Co.	CZ-17-0244-29						
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period E	ıd Day:	Pay Day:			
TBD							
	Subcontractor Informa	tion .					
Subcontractor Name;	anging ngjan anin jam namparahat lili. Datah 1200 da ba	Annahada da					
General Coatings Corporation				•			
Address:	*	(III) III (II) (II) (II) (II) (II) (II)	a kilkila a kilo oʻlikila ahra bakilarika saksasasa				
6711 Nancy Ridge Drive San Diego, CA 92121							
Contact Email Address:							
gvittori@gencoat.com							
Phone:							
858-587-1277							
Fax:	License Classification:		License Status:				
858-587-2122	C-33		Active				
License Number:							
527547				THE SECTION OF THE SE			
		av Armaya and a salah and a salah a sa	NAME OF THE PARTY	(1) The state of t			
Describe the V	ork You Will Perform on this	Project (100)	words or	(ess)			
Interior and Exterior Painting							
		KVT DANG SENIOL					
Equipment to Be Utilized in Performing Work on this Project							
Hand Tools, spray equipment			٠				
				AL A			
	and the state of t						
				THE WAR THE SHEET HERE			
Marikina u u mark manunika u u uka u u uka kakin u manun u u u u u u u u u u u u u u u u u u	—— Балан — — — — — — — — — — — — — — — — — — —	is II bishiri a afasaka a asasasa a asasasa a		The state of the s			
MONROPORTED TO THE TOTAL PROPERTY AND THE PROPERTY AND TH		r 77*4014411110401411111616444444hilda ahuma					



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictiona	Assignments	# 14 (# 11 12 12 12 12 12 12 12 12 12 12 12 12		
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
OCCIDE OF TYOIK	<u>Union No</u>	<u>Peak</u>	Avg	
Prep and paint	Painters District 36/Local 1399		4	
		efect on the comment of 1988 below 1988 below 1888 belo		
Insulators & Allied Trades (Heat & Frost) Local 5	Construction Local Unions Sheet Metal Workers Local 206		Annual Manager State of the Sta	
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4	Steamfitters & Pipefitters Local 250 Teamsters Local 166			
Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569		Southwest Regional Council of Carpenters Local 547		
International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89		Southwest Regional Council of Carpenters Local 1506 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36:		
Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414	So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399			
Operating Engineers Local 12 Plumbers &Steamfitters UA Local 230	Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669 Roofers & Water Proofers Local 45	UA Plumbers Local 345: Landscape, Irrigation, Specialty Piping Applications	Undergrou	nd and	