

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

December 14, 2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Email: kim@nexgenbuilding.com; shaly@nexgenbuilding.com

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm COAST BUILDING PRODUCTS agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ21-0038-23 Remodel, Furnish and Install Medial Classroom and Studio at Kearny High School CTE, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

COAST BUILDING PRODUCTS

GEORGE SELLEW, TREASURER

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



Project Information		Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts: 1		
Remodel, Furnish and Install Media Class	sroom and Studio at Kearny High School			
CTE				
Constal Controller	CD Unified Contract Number	Doily Chart Times	Doily Cton Times	
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
Nexgen Building Group, Inc.	CZ21-0038-23	7:00 am	3:30 pm	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
TBD	3	SUNDAY	FRIDAY	

Subcontractor Information					
Subcontractor Name:					
COAST BUILDING PRODUCTS					
Contact Address:		Contact Email Address:			
645 HARRISON STREET, SUITE 100 CORONA, CA 92879		James.Beck@AmNationalServices.com			
Company Phone:		Company Fax:			
951/278-9200		951/278-8202			
License Classifications(s):		License Number:			
C-2, C-61/D34, C-61/D28, C-35		465440			
DIR Registration Number:					
1000650447					
Jobsite Contact Name	Jobsite Contact Emai	<u> </u>	Jobsite Contact Phone:		
BOB DONOGHUE	Bob.Donoghue@Aml	Bob.Donoghue@AmNationalServices.com 949/412-5995			

## Describe the Work You Will Perform on this Project (100 words or less)

**INSTALL INSULATION** 

Equipment to Be Utilized in Performing Work on this Project		
ED		
DED		
)	uipment to Be Utilized in Performing Work on this Pro DED DED	



## Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments	Page 64	
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpov	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	<u>5</u>	2
INSTALL INSULATION	CARPENTER – BUILDING CONSTRUCTION LOCAL 619	2	1
SDUSD PSA Signatory Building Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4	<ul> <li>and Construction Local Unions</li> <li>Paint &amp; Tapers Local 1399</li> <li>Plasterers Local 200</li> </ul>		
Cement Masons Local 500/Area 744 Floor Covers Local 1399	<ul><li>Plaster Tenders of So Cal Local 1414</li><li>Plumbers &amp;Steamfitters UA Local 230</li></ul>		
Glaziers Local 1399 IBEW - Electrical Workers Local 569	<ul><li>Road Sprinkler Fitters Local 669</li><li>Roofers &amp; Water Proofers Local 45</li></ul>		
Insulators & Allied Trades (Heat & Frost) Local 5 International Union of Elevator Constructors Local 18	<ul><li>So Cal Drywall Finishers Local 1136</li><li>Southwest Regional Council of Carpenters Local 619</li></ul>		
Iron Workers Local 229 Laborers Local 89	<ul><li>Sheet Metal Workers Local 206</li><li>Steamfitters &amp; Pipefitters Local 250</li></ul>		
Laborers Local Environmental Workers Local 300  Laborers International Union Highway & Street Stripers' LU 1184	<ul><li>Teamsters Local 166</li><li>Tile/Marble/Terrazzo Local 18</li></ul>		
Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375	<ul> <li>Tradeshow and Sign Craft Local 831</li> <li>UA Plumbers Local 345: Landscape, Irrigation, Underground and</li> </ul>		nd and
Operating Engineers Local 12	Specialty Piping Applications		

Painter & Allied Trades DC 36	