



ATTACHMENT A - LETTER OF ASSENT

September 18, 2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Able Heating & Air Conditioning, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-20-0136-42 and King Chavez Primary, Arts & Athletics Academy**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,



Able Heating & Air Conditioning, Inc.

By:
Moses Moreno, Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: King Chavez Primary, Arts & Athletics Academy		Number of Shifts: 1	
General Contractor: Soltek Pacific Construction	SD Unified Contract Number: CZ-20-0136-42	Daily Start Time: TBD	Daily Stop Time: TBD
Subcontractor Start Date: TBD	Subcontractor Duration (Days):	Pay Period End Day: Wednesday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: Able Heating & Air Conditioning, Inc.		
Contact Address: 1020 Colorado Ave, Chula Vista, CA 91911		Contact Email Address: mmoreno@ableac.net
Company Phone: 619-409-9100		Company Fax: 619-409-9111
License Classifications(s): C-20		License Number: 466861
DIR Registration Number: 1000004337		
Jobsite Contact Name: Moses Moreno	Jobsite Contact Email: mmoreno@ableac.net	Jobsite Contact Phone: 619-409-9100

Describe the Work You Will Perform on this Project (100 words or less)
HVAC Mechanical including furnishing and installing all HVAC Equipment, Sheet Metal Ductwork and Ductwork Accessories, Refrigerant Piping & Accessories, Air Distribution, HVAC Controls and Test & Balance.

Equipment to Be Utilized in Performing Work on this Project
Manual Duct Lift
Scissor Lift
Reach Forklift for material handling
Crane to set equipment



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments			
<p>Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.</p> <p>Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work. 2. Disagreements with initial assignment shall be addressed directly with the subcontractor. 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA. 			
Jurisdictional Assignments			
<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
HVAC Mechanical	Local 206	6	4
Refrigerant Piping	Local 206	2	2
Insulation Sub	TBD. Assignment to follow		
HVAC Controls Sub	TBD. Assignment to follow		
Test & Balance Sub	TBD. Assignment to follow		
SDUSD PSA Signatory Building and Construction Local Unions			
<ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Stripers' LU 1184 • Millwrights & Machine Erectors Local 1607 • Pile Drivers Local 2375 • Operating Engineers Local 12 • Painter & Allied Trades DC 36 	<ul style="list-style-type: none"> • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications 		