



MCMAHON
STEEL COMPANY, INC.

1880 NIRVANA AVENUE
CHULA VISTA, CA 91911
PHONE: (619) 671-9700
FAX: (619) 671-9600

9/12/2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm McMahon Steel Company, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Contract #CZ20-0136-42 King Chavez Primary , Arts and Athletic Academy Project, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

McMahon Steel Company, Inc.

By:

Kevin McMahon-Vice President



CONTRACTORS LIC. #779638
CITY OF LOS ANGELES FABRICATOR'S LIC. #1169



Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: King Chavez Primary, Arts & Athletic Academy		Number of Shifts: 1	
General Contractor: Soltek Pacific	SD Unified Contract Number: CZ20-0136-42	Daily Start Time: 6:30 AM	Daily Stop Time: 3:00 PM
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day: Tuesday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: McMahon Steel Company, Inc.		
Address: 1880 Nirvana Ave, Chula Vista CA 91911		
Company Phone: 619-671-9700	Company Fax: 619-671-9600	
License Classification(s): C51	License Number: 779638	
DIR Registration Number: 100000442		
Jobsite Contact Name: Bobby Vargas	Jobsite Contact Email: bobby@mcmahonsteel.com	Jobsite Contact Phone: 619-757-8819

Describe the Work You Will Perform on this Project (100 words or less)
Fabrication/Erection of Structural Steel & Misc. Metals

Equipment to Be Utilized in Performing Work on this Project
Crane

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u> <u>Union No</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
Ironwork	Local 229	20	10
Crane	Operators & Engineers Local 12	1	1

SDUSD PSA Signatory Building and Construction Local Unions

•	•
---	---