

622 South Vinewood Street Escondido, CA 92029 (858) 768-4393 P (858) 768-4390 F License #741000

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 24, 2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation

Funded By Proposition S ("PSA")

Dear Sir;

This is to confirm Associate Mechanical Contractors, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0336-57 and Modernization of Building 400 for Culinary Atrs Program at Mira Mesa High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Associate Mechanical Contractors, Inc.

By:

Chuck Merritts, V.P. of Operations

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts:		
Modernization of Building 400 for Culinary Arts Program at Mira Mesa High School		1		
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
Plyco Corp.	CZ-16-0336-57	6:30 a.m.	3:00 p.m.	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
11/23/15	230	Sunday	Friday	

	Subcontractor Information					
Subcontractor Name:						
Associate Mechanical Contractors, Inc.		·				
Address:						
622 S. Vinewood Street, Escondido, CA 92029						
Contact Email Address:		**************************************				
		7/00/09/00/07/00 /0 /09/09/09/09/09/09/09/09/09/09/09/09/09/				
Phone:						
(858) 768-4393						
Fax:	License Classification:	License Status:				
(858) 768-4390	C20	Active				
License Number:		учуун тоо тоо шого доон нээн шаанан шаанаан алаан а				
741000						

Describe the Work You Will Perform on this Project (100 words or less)

- Demo ductwork
- Duct Cleaning
- Add rooftop Unit, Make-Up Air Unit, Exhaust Fans, Air Distribution, Controls, Duct Insulation and test & Balance.

Equipment to Be Utilized in Performing Work on this Project				
Ladders, Duct lifts, hand battery tools, hand tools, sawsall, crane, scissor lifts.				
	W			
	•••••			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Connectivity	Craft Assignment—Identify Union Name and Local	Manpower Est.	
Scope of Work	<u>Union No</u>	<u>Peak</u> A	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Ductwork and Equipment	Sheet Metal Workers 206	6	4
San Diego Building and	Construction Local Unions		
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206		
Boilermakers Local 92	Steamfitters & Pipefitters Local 250		
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 36		
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18		
IBEW - Electrical Workers Local 569	 Southwest Regional Council of Carpenters Local 547 		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89	Painter & Allied Trades DC 36:		
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136		
Plasterers Local 200	Floor Covers Local 1399		
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399		
Operating Engineers Local 12	Paint & Tapers Local 1399		
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831		
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation,	Undergrour	nd and
Roofers & Water Proofers Local 45	Specialty Piping Applications		