

Continental Flooring Inc.

10330 Regis Court Rancho Cucamonga, CA 91730 (909) 941-8305 • FAX: (909) 941-7669 License Number 571581

ATTACHMENT A - LETTER OF ASSENT

09/24/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm CONTINENTAL FLOORING, INC. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0336-57 Modernization of building 400 for Culinary Arts Program at Mira Mesa High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

CONTINENTAL FLOORING, INC.

By:

TODD DISTELRATH, PRESIDENT



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informa	ation	Subcontractor J	obsite Scheduling Information		
Project Name: Mira Mesa H.S. Culinary Arts		Number of Shifts: 1			
General Contractor: Plyco Corpororation	SD Unified Contract Number: CZ-16-0336-57	Daily Start Time:	Daily Stop Time:		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:		
Subcontractor Name: Continental Flooring, Inc.	Subcontractor Inform	ation			
Address: 10330 Regis Ct. Rancho Cucamonga, Ca 91	730	9990698HII 1980HII 19856HII 14856O JAIGGA KARAD ISAADA AASTA AASTA AASTA AASTA AASTA AASTA AASTA AASTA AASTA A	NISANDENNIGER BEREIRER BEREIR BERUNGEN BEREIRER BEREIRER BEREIRER BEREIRER BEREIRER BEREIRER BEREIRER BEREIRER		
Contact Email Address:			tide Curios su los objetos del nos C rossano sobra descrina su fractico el Hilli Historia Hilli (1988) in Distribuny in		
Phone: 909-941-8305					
Fax: 909-941-7669	License Classification; C15	License S	License Status: 06/30/2017		
License Number: 571581					
Describe the	Work You Will Perform on this	Project (100 words or	less)		
Provide & Install Linoleum Flo	or & Resilient Base	<u>.</u>			
Equipment to Be Utilized in Performing Work on this Project					
		литты қорындары түтінін Барат (ОБ-Мет (ОБ-Мет (ОБ-Мет (ОБ-Мет))) — Барат (ОБ-Мет)			
material transport and the state of the stat					
	о _{м назадан} е ечения попышнаю сторого учестве что чет приставання на на приставання на прис	Will behave son token une es un commence de construcción de construcción de construcción de construcción de co			
11-30 to 11-	минования (ССС) — на применения в на применения в на на применения в на применения в на применения в на примен	and the second s			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments		
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
Scope of Work	<u>Union No</u>	<u>Peak</u>	Avg
Flooring: Provide & Install Resilient Floor	Floor Covering Local 1247		
		- basarak barbarbal da bida bibarrus da sibake	readress of the Ballio (Sab Hab F Hab
		isjanist įjyjaunyjs jaujus suurius.	
		musuummummun yn 19	
San Diego Building and C			
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206		
Boilermakers Local 92	Steamfitters & Pipefitters Local 250		
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 36		
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18		
IBEW - Electrical Workers Local 569	 Southwest Regional Council of Carpenters Local 547 		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2379		
Laborers Local 89	Painter & Allied Trades DC 36:		
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136		
Plasterers Local 200	Floor Covers Local 1399		
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399		
Operating Engineers Local 12	Paint & Tapers Local 1399		
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831		
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	nd and
Roofers & Water Proofers Local 45	Specialty Piping Applications		
Laborers International Union Highway & Street Stripers' LU 1184			