# **SimplexGrinnell** BE SAFE.

SimplexGrinnell, LLP 3568 Ruffin Road, South San Diego, CA 92123 Phone (858)633-9100 Fax (858)633-9101 November 19, 2015

Project Labor Coordinator 100 W. Walnut Street Pasadena, CA 91124

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm SimplexGrinnell LP agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD No. CZ-16-0336-57 Modernization of Bidg 400 for Culinary Arts Program at Mira Mesa HS and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

SimplexGrinnell LP

By: Brian Pipkin, District General Manager



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

	Subcontractor Information					
Subcontractor Name: SimplexGrinnell L	P	The state of the s				
Address: 3568 Ruffin Rd South, San Diego, CA 92123						
Phone: 858.633.9100						
Fax: 858.633.9101		The second secon				
License Number: 986047	License Classification: C10 C16	License Status: Active, Expires				
,	l de la companya de l	8/31/2015				

Project Information	Jobsite Schedu	ling Information
Approximate Start Date: NTP	Number of Shifts: One	
Expected Duration of Work (days): 230 days	Daily Start Time: 7:00 AM	Daily Stop Time: 3:30 PM
	Pay Period End Day: Thursday	Pay Day: Every Friday

### Describe the Work You Will Perform on this Project (100 words or less)

Provide and install devices and wiring for the Communications Copper Horizontal Cabling, Public Address, Clock, Intrusion, and Digital Addressable Fire Alarm systems.

	Equipment to Be Utilized in Performing Work on this Project
Various Hand Tools	
Wire Puller	
Digital Multi-meter	
Ladders	
Laptop Computer	
Cable Analyzer	



### San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

#### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictiona	l Assignments			
Coope of Mark	Craft Applanment Identify Local Union No.	Manpower Est		
Scope of Work	Craft Assignment-Identify Local Union No	Peak	Αv	
Installation of panels and devices, terminating, pulling of wire, splicing, operating, and assembling systems listed above	Soundman IBEW Local 569			
			***************************************	
		1	Primerald) of	
	Construction Local Unions			
Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,			
Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4,	Steamfitters & Pipefitters Local 250,			
Cement Masons Local 500/Area 744,	Teamsters Local 36,			
IBEW - Electrical Workers Local 569,		Tile/Marble/Terrazzo Local 18		
International Union of Elevator Constructors Local 18,		Southwest Regional Council of Carpenters Local 547/1506;		
Iron Workers Local 229,	Millwrights & Machine Erectors Local 1607 Pile	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89,	Painter & Allied Trades DC 36:	Painter & Allied Trades DC 36:		
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,	So Cal Drywall Finishers Local 1136,		
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,	Floor Covers Local 1399,		
Operating Engineers Local 12,	Glaziers Local 1399,			
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,			
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831			
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation	Underground	and	

Contract Number: NO. CZ-16-0336-57 General Contractor: Plyco