



SUNBELT FLOORING, INC.

EPOXY FLOORS & COATINGS

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

11/17/15

Project Labor Coordinator
Parsons Constructors Inc.
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626)440-2516
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")


Dear Sir:

This is to confirm Sunbelt Flooring, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ-16-0336-57 Mira Mesa High School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Sunbelt Flooring, Inc.

By:


Milt Walker, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Mira Mesa High School		Number of Shifts:	
General Contractor: Plyco Corp	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:
Subcontractor Start Date:	Subcontractor Duration (Days): 3 Days	Pay Period End Day:	Pay Day:

Subcontractor Information		
Subcontractor Name: Sunbelt Flooring, Inc		
Address: 14251 Fern ave Chino, CA 91710		
Contact Email Address: office@sunbeltflooring.com		
Phone: 909-606-7623		
Fax: 909-606-8623	License Classification: C-15	License Status: Active
License Number: 474919		

Describe the Work You Will Perform on this Project (100 words or less)
Prep Concrete slab using shot blast and grinders. Install 1/4 urethane flooring system by Dur-A-Flex

Equipment to Be Utilized in Performing Work on this Project
Shot Blaster



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with **Article 3 of the SDUSD PSA**. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with **Articles 8 & 9, and Addendum 1 of the SDUSD PSA**.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u> <u>Union No</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
<i>EXAMPLE: ABC Sprockets/Installation of Sprockets</i>	<i>Sprocket Installers Local 123</i>	<i>5</i>	<i>2</i>
Resinous Flooring/Installation of Epoxy Floors	PAINT & TAPERS LOCAL UNION #1399	4	3

San Diego Building and Construction Local Unions

- | | |
|--|---|
| <ul style="list-style-type: none"> Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12 Plumbers & Steamfitters UA Local 230 Road Sprinkler Fitters Local 669 Roofers & Water Proofers Local 45 Laborers International Union Highway & Street Strippers' LU 1184 | <ul style="list-style-type: none"> Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 36 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399 Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications |
|--|---|