

ATTACHMENT A - LETTER OF ASSENT

November 24, 2015

SDUSD 4860 Ruffner Street, Annex Rm9 San Diego, CA 91111 Fax 858.496.1953

Attention: Ivory J. Anderson

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Woodcraft Company agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ-1603-3657 Modernization of Building 400 for Culinary Arts Program at Mira Mesa High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Wooderaft Company

By:

Mehdi Govafi// President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Inforr	nation	Subcontractor.	Jobsite Scheduling Information		
Project Name:	·		Number of Shifts:		
Modernization of Building 400 f	or Culinary Arts Program	1			
at Mira Mesa High School					
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:		
Plyco Corp	CZ-16-0336-57	07:00am	03:30pm		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day;	Pay Day:		
TBO	TBD	SUNDAY	FRIDAY		
ANDSONNESS WAS INTERPRETABLE CONTROL TO THE CONTROL OF THE CONTROL	Subcontractor Informa		Comments of the Comments of th		
Subconfractor Name:		MOIS	and the state of t		
WOODCRAFT COMPANY					
Address:	. 1944-жылда ойын (дардын түркін көрін көрін жайын көрін жереуларын арымын часын жайын арымын арымын арымын ары	of UNION characteristics and the Advantage of the Union o	ominimuska ne ugo que delegad e vilhetajo de charles que uma gli politique u sportante deliche t la composition me una del floridación de seguina per delegador de la composition della composition dela composition della composition della composition della compositi		
6700 GATEWAY PARK DRIVE, SUITE 4, SAN DIEG	3O, CA 92154		· ·		
Phone: 619-671-9663 EXT 10	And the state of t	Section and Associated and the Control of the Contr	. An annumber, i litter i 18 kallet für Kritifer (der von stat greung greung gegen von Antwerte (der von stat der schild für der an der für für der schild f		
Lax.	MANAGEMAN I SEE STYLENGE WESTER BE	маллыгал <i>орын арагы такарын арагын арагын арагын</i> түү	С. «Петерал-и «Пите») году эффектива инсиденту кананизация принципального по удугую удущения филосоруе се година В		
619-671-9934					
License Number:	License Classification:	License	Status:		
940315	C-8	ACTIVE			
ARCHITECTURAL WOODW	Work You Will Perform on this F		I (ess)		
Equipn	ent to Be Utilized in Performing	Work on this Projec	THE PRODUCTION OF THE PRODUCTI		
POWER TOOLS SUCH AS D	DRILLS, SHOP AND TA	BLE SAWS			
	addam, in w new parting and a restrict the restrict of the res	olamona na kilikuwa Na kilikusi na ozana na apiki ngishan jajoji infopraciju nive nive sirajo go jajoji. sa	العلاجة المارية المراجعة المرا		
. «Мамма», эт г. т.	errychig in Bent (Vorman nechwigen). Erigh der Gebruich hills de Continue von Gebruich beginn der werden de Sh Gebruich in Bent (Vorman nechwigen). Erigh de Gebruich hills de Continue von Gebruich beginn der Western de Gebruich beginn der Gebruich bei der Gebruich beginn der Gebruich beginn der Gebruich bestieben der Gebruich beginn der Gebruich bestieben der Gebr	mondashaliki (dasmana asa umana sesemba sesemba asa asa asa asa asa asa asa asa asa a	PARTON PROPERTY - NEW PROPERTY AND AND ADDRESS AND A		
		nich in der State			
			andronic files and supply from the files for the files and files and the		
Hometon компонеда алембантон отбородительности с отположення постоя на высочения и высочения до вереда от да т	المستقدية المتاوية والمتوادية والمتوادية والمتاوية والمتاوية والمتاوية والمتاوية والمتاوية والمتاوية والمتاوية	PARTITION AND AND AND AND AND AND AND AND AND AN			
	ett yezesti taksasi elepine kildessiyyi tilpates i Yelgiqa behavata kelalahin kilden ola sasabili eksilada kelalahin		arrana -a productiva (in 20) milital de gres in illentraturalist interessed de chiefet prima ballista independe e constituirante		
		•			



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdiction	al Assignments		
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
ACCEPT OF FIGHT	<u>Union No</u>	Peak	Ava
INSTALLATION OF CUSTOM WOOD CABINETS	CARPENTERS LOCAL 547	2	2
		A DESCRIPTION OF THE PROPERTY	an trajector menus sakaj
San Diego Building and Insulators & Allied Trades (Heat & Frost) Local 5,	Construction Local Unions Sheet Metal Workers Local 206,		EMERICA LA MANAGA LA COMPANIA
Bollermakers Local 92, Bricklayers & Allied Craftsmen Local 4,	Steamflitters & Pipeflitters Local 250,		
Cement Masons Local 500/Area 744,	Teamsters Local 36,		
IBEW - Electrical Workers Local 569	1 outrotto model od,		
1695 VV * 15150 ALBOY VVIJERO A LLBOY (1807)	Tile/Marhle/Terrazzo Local 18		
	Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Camenting Local	l 5/17	-
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Loca		-
	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca 	l 1506	- -
International Union of Elevator Constructors Local 18, Iron Workers Local 229,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile f 	l 1506	al 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile I Painter & Allied Trades DC 36: 	l 1506	al 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89, Laborers Local 300,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile I Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136, 	l 1506	al 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89, Laborers Local 300, Plasterers Local 200,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile I Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136, 	l 1506	al 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89, Laborers Local 300, Plasterers Local 200, Plaster Tenders of So Cal Local 1414,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile I Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136, Floor Covers Local 1399, Glaziers Local 1399, 	l 1506	ai 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89, Laborers Local 300, Plasterers Local 200, Plaster Tenders of So Cal Local 1414, Operating Engineers Local 12,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile f Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136, Floor Covers Local 1399, Glaziers Local 1399, 	l 1506	al 2375
International Union of Elevator Constructors Local 18, Iron Workers Local 229, Laborers Local 89, Laborers Local 300, Plasterers Local 200, Plaster Tenders of So Cal Local 1414, Operating Engineers Local 12, Plumbers & Steamfitters UA Local 230,	 Southwest Regional Council of Carpenters Loca Southwest Regional Council of Carpenters Loca Millwrights & Machine Erectors Local 1607 Pile for Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136, Floor Covers Local 1399, Glaziers Local 1399, Paint & Tapers Local 1399, 	l 1506 Orlvers Loca	