ATTACHMENT A - LETTER OF ASSENT



To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

June 25, 2019

Project Labor Coordinator Atm: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

RE: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Brady SoCal, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Contract #CZ-18-0763-08 - SDUSD Mira Mesa HS CTE Transportation, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Brady SoCal, Inc.

Kelly Galeazzi. Exective Vice President

Project Informa	tion	First Color of Englands against the Color of the Color	or Jobsite Scheduling Iformation
Project Name:	Number of Shifts:		
SDUSD Mira Mesa HS CTE Tra	1		
General Contractor:	SD Unified Contract	Daily Start Time:	Daily Stop Time:
Balfour Beatty	Number: CZ-18-0763-08	6:30am	2:30pm
Subcontractor Start Date:	Subcontractor Duration	Pay Period End	Pay Day:
7/8/19	(Days): 6	Day: Tuesday	Friday

Subcontractor Information								
Subcontractor Name:								
Brady SoCal, Inc.								
Address: 8100 Center Street, La Mesa, CA 91942								
Company Phone: 619-462-2600		Company Fax: 619-465-0378						
License Classifications(s):		License Number:						
B, C2, C9, C28, C33, C35, C61, D12, D16, D24, D28, D31, D34		980003						
DIR Registration Number:								
1000007655								
Jobsite Contact Name	Jobsite Contact Er		Jobsite Contact Phone:					
Scott Benson	sbenson@bra	ady.com	(619) 520-8779					
SIMBALIS ASA - NICO PANAMALA INTERNASAY NEGARANAN LAKAN LAKAN LAKAN		A.V. 23. 23. 24. 24. 24. 24. 24. 24. 24. 24. 24. 24						

	Des	crib	e the Work	You Will P	erform oı	ı this Pr	oject (10	0 words	or less)		10 Pm
I	nstallation	of	Acoustic	Baffles							
						***********				***************************************	

Equipment to Be Utilized in Performing Work on this Project Perry or Rolling Scaffold	
Perry or Rolling Scaffold	Equipment to Be Utilized in Performing Work on this Project
	Perry or Rolling Scaffold

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

assignment may pursue remedies in accordance wi							
Jurisdictional Assignments Craft Assignment—Identify Union Name Manpower E							
Scope of Work	and Local Union No	Manpower Est					
EVANDI E. ADO De estata lle et de la ete	and Local Official No	<u>Peak</u>	Avg				
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123 5 2						
Acoustic Baffles/Installation of Acoustic Baffles	Southwest Regional Council of Carpenters Local 619	2	2				
SDUSD PSA Signatory Building • Boilermakers Local 92	and Construction Local Unions Paint & Tapers Local 1399						
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200						
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414						
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230						
Glaziers Local 1399	Road Sprinkler Fitters Local 669						
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45						
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136						
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619						
Iron Workers Local 229	Sheet Metal Workers Local 206						
Laborers Local 89	Steamfitters & Pipefitters Local 250						
Laborers Local Environmental Workers Local 300	Teamsters Local 166						
Laborers International Union Highway & Street Stripers'	Tile/Marble/Terrazzo Local 18						
LU 1184	Tradeshow and Sign Craft Local 831						
Millwrights & Machine Erectors Local 1607	UA Plumbers Local 345: Landscape, Ir	rigation,					
Pile Drivers Local 2375	Underground and Specialty Piping App	lications					
Operating Engineers Local 12							