

November 3, 2016

Project labor Coordinator SDUSD PSA 4860 Ruffner Street San Diego, CA. 92111

Fax: 858-496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Debilitation Funded By Proposition S ("PSA") – Mira Mesa High School Moderization

Dear Sir:

This is to confirm BTS Equipment Unlimited, Inc. agrees to be a party to and bound by the San Diego unified School District Project Stabilization Agreement at School Construction Major Rehabilitation Funded by Prop S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego County Building and Construction Trades Council, and Addendum No. 1 and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its items. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement shall extend to all work covered by the agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CS-17-0272-08 Mira Mesa High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Bre Equipment Unlimited, Inc.

Bryce Swaim President / CEO



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Pretiminary assignments by the subcontractor.

- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.

Laborers International Union Highway & Street Stripers' LU 1184

Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments Monopoles Est		
Scope of Work	Craft Assignment—Identify Union Name and Local Manpower Est.		
ocope or work	<u>Union No</u> <u>Peak</u> <u>Avo</u>		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123 5 2		
Rough GRADING FOR SUB-GRADE	Local 12 engineers 2 2		
ROUGH GRADING FOR SUB-GRADE.	LOCAL 89. LABORERS 1 1		
	Construction Local Unions		
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206		
Boilermakers Local 92	Steamfitters & Pipefitters Local 250		
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166		
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18		
■ IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 237		
Laborers Local 89	Painter & Allied Trades DC 36:		
 Laborers Local Environmental Workers Local 300 	So Cal Drywall Finishers Local 1136		
Plasterers Local 200	Floor Covers Local 1399		
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399		
Operating Engineers Local 12	Paint & Tapers Local 1399		
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831		
	UA Plumbers Local 345: Landscape, Irrigation, Underground and		
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation, Underground and		



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts:	nbanggupa sembahasa Albahi Disak (tenggupa sembahasa)	
MILLA MESA High.	School MODERNIZA	my 1	rrognor radialoli (delle 110 140) ett proprint annotes i 100 (110 110 110 110 1	
General Contractor:	SD Unified Contract Number:	Daily Start Time: Daily Stop Time	200-0	
USS CAL	CS-17-0272-08	1/Am 5.0	SUNVI	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day: Pay Day:	30pm IDAY	
DEC 1 2016	50	SATURDAY IN		
Subcontractor Information				
Subcontractor Name: BTS EQUIPMENT UNUMNITED, INC				
Address: 14372 OLDE HWY 8D STE E"				
Contact Email Address: BBROCKWAYOBISEQUEPMENTUNLINITED. Com				
Phone: 619324-7065				
Fax: 419 443-0848	License Classification: A, B, CZ 1	License Status: ACTIVE		
License Number:				
907777	de literatur a construyiyiyi hidoloofuu mara a construyiyi (Apilihi dissaa construyiyi) (Apilihi dissaa construyiyi)		Manager (1 to the control of the con	
Docering the V	Vork You Will Perform on this I	Project (100 words or less)		
Describe and	The control of the co		annum einkiller is Hilliger pp pron i i i i memelenden diskindi (Perpomina).	
GRADING			Control of the Contro	
ļ				
		onligget programment with the light present means about the programment and shift plant present and	n namen kelikrijk i jij jerneje jejena a manka zvanka elikrikis (r. jejena a man	
Control of the Contro		Monte on the Duck of	y pygyppa mailliaidd a bhallan (Na hailth (g) / phoman a mae an abaille a bhallan i bhallan 1999	
Equipment to Be Utilized in Performing Work on this Project				
Wheel LUADER, SKIP LONDER, BOBCAT,				
Annual life and a state of the			nambari i (((((())) a rajasari i rasari i rasari ((((()))) - P((())) b (((())) b (((())))	
			resents) i ressent tresse i tresse i despet i l'est de l'apole i primer i trest	
			(NG-H11100MARISHI 11107AM(MM)) (Selly Income and a state of the selly Income and a state of th	
	is (C-440-Accessed accessed accessed accessed accessed a deal (A-240-C) (C-440-C) (C-440-C) (C-440-C) (C-440-C)	"		