

4751 Oceanside Blvd, St C Oceanside, CA 92056 P-760.631.1637 / F-760.593.0168

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

11/2/16

Project Labor Coordinator SDUSD PSA 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm HR PLMBING INC agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CS-17-0272-08 Stadium and Athletic Facilities Improvements at Mira Mesa High School], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

HR Plumbing Inc

Bv:

Ryan Everest



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informat	lon	Subcontractor Jobsite Scheduling Information			
Project Name: HR PLUMBING INC		Number of Shifts: 1	Number of Shifts: 1		
General Contractor: USS CAL BUILDERS	SD Unified Contract Number:	Daily Start Time: TBD	Daily Stop Time:		
Subcontractor Start Dale:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: FRIDAY		
TBD	TBD	SATURDAY	The state of the s		
	Subcontractor Informa	tion			
Subcontractor Name: HR PLUMBING IINC		Name (All Colonia Colonia) (All Colonia Coloni			
Address: 4751 Oceanside Blvd., STE C		14040-114-10-14-26-0 (1389-110-)-0-)-1-9-(1-1-90-)-16-(0-)-16-(0-)-16-(0-)-16-(0-)-16-(0-)-16-(0-)-16-(0-)-16	p moortuurii (ji qa-ii) pipi ji iin ii jaru 1909-bi la 11 11 11 11 11 11 11 11 11 11 11 11 11		
Contact Email Address: htp@hr-plumbing.com					
Phone: 760.630.1637	The second secon	AND THE STATE OF T	Adam		
Fax: 760.593.0168	License Classification: C-36	License St	atus: Active		
License Number: 970044			A STREET OF THE		
Describe the W	ork You Will Perform on this F	Project (100 words or	less)		
Provide and install plumbing piping and fixtures for building					
Provide install site utilities					
		Washawa ka bawa			
Equipment to Be Utilized in Performing Work on this Project Backhoe, skidsteer, minix and whacker					
		el Mahalika asalahata a asama merebaman da salamba bersahata asebashat da daka asamba men			
		«ПИНО ПИПЕПАПТАПАЛНИ МЕНКАТ ПЕПЕМИ» ПАНИ ПОВЕТАТЬ АПБАТЬ МЕНЕ.	AHEMMININA BERHURUKANA ALBERTARAKA ALBERTARAKA		



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments						
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.				
<u> </u>	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>			
EXAMPLE: ABC Sprockets/Installation of	Sprocket Installers Local 123	5	2			
Sprockets	Sprocket installers Local 123	9				
Install Plumbing	Plumbers &Steamfitters UA Local 230	3	2			
Excavation for Utilities	Laborers Local 89	4	2			
		ensimbasidadesa nam				
San Diana Ruilding and	Construction Local Unions	tension the state of the state	And the state of t			
Insulators & Ailled Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206					
Boilermakers Local 92	Steamfitters & Pipefitters Local 250					
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166					
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18					
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547					
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506					
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375					
Laborers Local 89	Painter & Allied Trades DC 36:					
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136					
Plasterers Local 200	Floor Covers Local 1399					
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399					
Operating Engineers Local 12	Paint & Tapers Local 1399					
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831					
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation, Underground and					