

July 18, 2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: iandersonl@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Abdellatif Enterprise, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. I, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. \_CZ-19-0026-08\_ Mission Bay High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely.

Abdellam Enterprises, Inc.

By:

Noha Abdellatif Office Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information Subcontracto		Subcontractor Jo	bsite Scheduling Information				
Project Name: Whole Site Modernization at Mission Bay	High School	Number of Shifts: 1					
General Contractor: Softek Pacific Construction	SD Unified Contract Number: CZ-19-0026-08	Daily Start Time: 7:00am	Dally Stop Time: 4:00pm				
Subcontractor Start Date:9/5/18	Subcontractor Duration (Days):160	Pay Period End Day:Sunday	Pay Day:Friday				
	Subcontractor Informa	tion					
Subcontractor Name: Abdellatif Enterprise.Inc.		<del></del>					
Address:26071 Merit Circle Sulte 114 Laguna Hills, CA 9	2653	egengiana nganggangan badgandan amanan najamba bananan dampla san Igabbalang anja	damid di Shud dipulipadhidi para qualiya kajaya hajayiya nga pajaman yalambah hali kili kili kili kili kili kili kili k				
Contact Email Address: noha@abdellatllenterprises.com							
Phone:949-215-4790	isada I M Pati Lukus II I I I I I I I I I I I I I I I I I		ali-degrada digita da ang ang laga ang ang ang ang ang ang ang ang ang				
Fax:949-215-4794	License Classification:662128	License Sta	tus:Active				
License Number:662128							
Describe the W	ork You Will Perform on this F	Project (100 words or le	988)				
Retrofit and remodel of existing	campus wood framing	g					
	Old de northern de l'annier de ferrance de l'annier de partie de la partie de l'annier de l'annier de l'annier	ed Friskska med Sillianska (1984 och 1986 i Herita kanska (1986 i 1984 i 1986 i 1986 i 1986 i 1986 i 1986 i 19	halo e e v - moto de materia de materia e esta esta de la companio de la companio de la companio de la companio				
Equipment to Be Utilized In Performing Work on this Project							
forklift	for value to all and the selection of th	attheward of opening a bisery waterships — makes the nation which sign is help as , resource con	rakhabarat Turkinum melejayak tulif taya tulih sepirah belanjarat jab U mbalangun 4,01 18,010,04 apalan pumban				
No. 1 Annual Communication (Communication of the Communication of the	refer to the last of the specific period of the self-self-self-self-self-self-self-self-	داد دارسه ما داده است به داده است. داده است به داده است. داده این به داده این است به این است. داده است به این ا داده است به داده است به داده است به داده این است به داده این است به داده این است.	(1, (4, 4, 4))				
		ARIEN MA ARTEN (ARIEN MANAGEN) INTO ARIEN AND ARIEN AR					



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unlons should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictiona	li Assignments	121 15 1	,	
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpov	Manpower Est	
Occide of Work	<u>Union No</u>	<u>Peak</u>	Avo	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Rough carpentry	Local 547	6	4	
San Diego Building and ( Insulators & Allied Trades (Heat & Frost) Local 5,	Construction Local Unions  Sheet Metal Workers Local 206,			
Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, Cement Masons Local 500/Area 744,	Steamfitters & Pipefitters Local 250,     Teamsters Local 36,			
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18			
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Local 547			
Iron Workers Local 229,	Southwest Regional Council of Carpenters Local 1506			
Laborers Local 89,	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375			
Laborers Local 300,	Painter & Allied Trades DC 36;			
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,			
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,			
Operating Engineers Local 12,	Glaziers Local 1399,			
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,			
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831			
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation, L	Indergroun	d and	
1.1 . 11				

Specialty Piping Applications