

### ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

#### 12/23/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Ms. Jones:

This is to confirm RAP Engineering, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract #CS-16-0520-29 Whole Site Modernization at O'Farrell Charter School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

RAP Engineering, Inc.

Krystal Itryant, Office Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

To be a second control of the second control	Subcontract	or Information			
subcontractor Name: RAP Engineerii	ng, Inc.				
Address: 503 E. Mission Road,	San Marcos, CA 92	069			
Phone: 760-233-2980	2.		AnnicalAbeliation and their	y agus tao ann an ann an ann an an an an an an an	
Fax: 760-233-2984					
License Number: 880956	License Classification: A	n: A License Status: Exp. 06/30/17		atus: Exp. 06/30/17	
Project Information		Jobsite Scheduling Information			
Approximate Start Date: Unknown	egidinas program (Ad Ala Ang 1 ) A de parent	Number of Shifts: 1	& John or Street Street		
Expected Duration of Work (days): 6 days	S	Daily Start Time: 7:00 at	m	Daily Stop Time: 3:30 pm	
		Pay Period End Day: SUN	day	Pay Day: Wednesday	
Describe	the Work You Will Perfore	n on this Project (100 w	ords or I	(988)	
PARAMETERS PARAMETERS AND A ST. C. A. ST. T. P. ST. ST. ST. ST. ST. ST. ST. ST. ST. ST					
Skiploader, Skidsteer, moto	orgrader, vibratory i	rollers, paving ma	achine	inak ki sasaan ayan jara sipersana kirokashankan ja s	
A STATE OF THE PROPERTY OF THE	Alission Road, San Marcos, CA 92069  2980  2980  2986  License Classification: A License Status: Exp. 06/30/17  Project Information Jobsite Scheduling Information Unknown Number of Shifts: 1  Daily Start Time: 7:00 am Daily Stop Time: 3:30 pm				
Management of the second secon		Well proceedings of the first state of the first st			
	_ 11 12 Perinter from metryphicals		va dili dellama i providenciami	1 ( ) ( ) ( ) ( ) ( ) ( ) ( ) ( ) ( ) (	

Project Name: Contract Number: General Contractor: 1<sup>st</sup> Advertisement Date: Prev. Wage Determination:



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halfs.

Subconfractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

<ol> <li>Preliminary assignments by the subcontractor.</li> <li>Any craft in disagreement with preliminary assignments mus after the Pre-job Conference</li> <li>The subcontractor shall review each claim and shall make file.</li> <li>Any craft in disagreement with the final assignments may file.</li> </ol>	nal work assignments.				
Jurisdictio	nal Assignments	***************************************	and the annual		
Scope of Work	Craft Assignment-Identify Local Union No	Manpower Est,			
	Peak		Avg		
Grading/Paving	Operating Engineers Local 12	6	4		
Grading/Paving	Laborers Local 89	6	4		
			A00.111.Fabrus		
		185-131-0 p - 0 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	annan manana di ar-Shi		
San Diego Building am	d Construction Local Unions		n na nan ara ana dh'ann a		
Insulators & Allied Trades (Heal & Frost) Local 5,	Sheet Metal Workers Local 206,				
Boilermakers Local 92, Bricklayers & Allled Craftsmen Local 4,	Sleamfillers & Pipefilters Local 250,				
<ul> <li>Cement Masons Local 500/Area 744,</li> </ul>	Teamsters Local 36,				
BEW - Electrical Workers Local 569,     Tile/Marble/Terrazzo Local 18					
<ul> <li>International Union of Elevator Constructors Local 18,</li> </ul>	Southwest Regional Council of Carpenters Local 547/1508;				
<ul> <li>Iron Workers Local 229,</li> </ul>	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375				
Laborers Local 89,	Painter & Allied Trades DC 36:				
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,				
<ul> <li>Plaster Tenders of So Cal Local 1414,</li> </ul>	Floor Covers Local 1399,				
Operating Engineers Local 12,	Glaziers Local 1399,				
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,				
Road Sprinkler Filters Local 669,	Tradeshow and Sign Craft Local 831	Tradeshow and Sign Craft Local 831			
Roofers & Waler Proofers Local 45,	UA Plumbers Local 346: Landscape, Irrigation, Underground and Specialty Piping Applications				

Project Name: Contract Number: General Contractor:

1st Advertisement Date: Prev. Wage Determination: