OF CAMFORNIA INCORPORATED

05/07/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Commercial Scaffolding of CA, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-14-0708-29 Whole Site Modernization, New Theatre Building and Interim Housing at Patrick Henry High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Commercial Scaffolding of CA, Inc.

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Project Information | | Subcontractor Jobsite Scheduling Information | | | | |
|--|---|--|------------------|--|--|--|
| Project Name: | | Number of Shifts: | | | | |
| Potescockhenry High General Contractor: | SChool SD Unified Contract Number: | Daily Ob at Time | | | | |
| TB Penick | 07 -14-0702 -29 | Daily Start Time: 7:00 A | Daily Stop Time: | | | |
| Subcontractor Start Date: | CZ-14-0708-29 Subcontractor Duration (Days): | Pay Period End Day: | Pay Day: | | | |
| 5/11/15 (est) | 6/11/15 (854) | Sunday | Thursdays | | | |
| | Subcontractor Informat | ion | | | | |
| Subcontractor Name: | 1-66 | | | | | |
| Address: | cartading of | CALEN | <u>C</u> . | | | |
| 8131 Wing 1 | tre, El Ca | Jan, CA | 92020 | | | |
| B131 Wing Ave, El Caver, CA92020 Contact Email Address: Yierrege Cost Scarfow. com Phone: | | | | | | |
| Phone: | e cetecr | fowl.co | | | | |
| 6199389442 | | | | | | |
| 6199389476 | License Classification: | License Stat | | | | |
| License Number: | CG1/D39 | Ac | tive | | | |
| 835630 | | ex | P Date 4/30/16 | | | |
| Describe the W | ork You Will Perform on this P | roject (100 words or la | cel | | | |
| | | oject (100 Words of 16 | 55) | | | |
| CGI, In. to | install, erec | t, and | Changette | | | |
| Scafford at. | the east | is welt a | sing walls | | | |
| Includia en | ection cut | 1. | 5 5 | | | |
| including erection of (1) 501 Stair tower incline on the west evention. | | | | | | |
| CAC ON | احر كون | t evelo | of ion. | | | |
| | | | | | | |
| - Additional wo | ry to Follo |) As rec | weged - | | | |
| Equipment to Be Utilized in Performing Work on this Project | | | | | | |
| SCOFFOID (| comparems | () | | | | |
| | | | 305) | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
 Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

| Jurisdiction | al Assignments | | | |
|--|---|-------------|--------|--|
| Scope of Work | <u>Craft Assignment—Identify Union Name and Local</u> <u>Manpower Est</u> | | | |
| | <u>Union No</u> | <u>Peak</u> | Avo | |
| EXAMPLE: ABC Sprockets/Installation of Sprockets | Sprocket Installers Local 123 | 5 | 2 | |
| Installation of Scaffold | Corpenters Local 547 | ~4 | 3 | |
| San Diego Building and Insulators & Allied Trades (Heat & Frost) Local 5, Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, | Construction Local Unions Sheet Metal Workers Local 206, | | | |
| Cement Masons Local 500/Area 744, IBEW - Electrical Workers Local 569, International Union of Elevator Constructors Local 18, | Steamfitters & Pipefitters Local 250, Teamsters Local 36, Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local | 5.47 | | |
| Iron Workers Local 229, | Southwest Regional Council of Carpenters Local 1506 | | | |
| Laborers Local 89, | Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 | | | |
| Laborers Local 300, | Painter & Allied Trades DC 36: | | | |
| Plasterers Local 200, | So Cal Drywall Finishers Local 1136, | | | |
| Plaster Tenders of So Cal Local 1414, | Floor Covers Local 1399, | | | |
| Operating Engineers Local 12, | Glaziers Local 1399, | | | |
| Plumbers &Steamfitters UA Local 230, | Paint & Tapers Local 1399, | | | |
| Road Sprinkler Fitters Local 669, | Tradeshow and Sign Craft Local 831 | | | |
| Roofers & Water Proofers Local 45, | UA Plumbers Local 345: Landscape, Irrigation, Underground and | | | |
| Laborers International Union Highway & Street Stripers' LU 1184 | Specialty Piping Applications | nuerground | u allu | |