## ATTACHMENT A - LETTER OF ASSENT



CA License # 704012

**DATE 5-15-14** 

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm **Towne Construction Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD NO. CZ-14-0835-57 - Whole Site Modernization at Pershing Middle School,** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**Towne Construction Inc.** 

Marc Towne V.P.

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information  Project Name: PERSHING MIDDLE SCHOOL		Subcontractor Jobsite Scheduling Information  Number of Shifts:1			
		rediffice of office.			
General Contractor:	SD Unified Contract Number:	Daily Start Time: 6:30	Daily Stop Time: 3:00		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: TUESDAYS		
		MODAYS			
	Subcontractor Informat	ion			
Subcontractor Name: TOWNE CONSTRUCTION INC.					
Address: 12115 LAKESIDE AVE. LAKESIDE CA, 92040					
Contact Email Address: MARC@TOWNECONSTRUCTION.COM, MATT@TOWNECONSTRUCTION.COM					
Phone: 619-390-4557					
Fax: 619-390-4559	License Classification: B, C-2, C-9, C-26	License Statu	is: ACTIVE		
License Number: 704012					
Describe the W	ork You Will Perform on this Pr	oject (100 words or le	ss)		
We will be installing drywall on new walls and finish ready for paint by others.					
<b>,</b> , , , , , , , , , , , , , , , , , ,		ady for paint by	Juleis.		
	M. Ballell, Jr. B. C. J.				
Equipment to Be Utilized in Performing Work on this Project 6' rolling scaffolds, screw guns, extension cords					
g controller, color gano,	extension cords				



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days
  after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments						
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.				
	Union No Peak L		<u>Avg</u>			
Install drywall	Carpenters local 1506	4	3			
Drywall finish	Carpenters local 1506	4	. 2			
		,				
San Diego Building and Construction Local Unions						
Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,					
Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4,     Steamfitters & Pipefitters Local 250,						
Cement Masons Local 500/Area 744,	Teamsters Local 36,	Teamsters Local 36,				
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18					
<ul> <li>International Union of Elevator Constructors Local 18,</li> </ul>	Southwest Regional Council of Carpenters Local	Southwest Regional Council of Carpenters Local 547				
Iron Workers Local 229,	Southwest Regional Council of Carpenters Local 1506					
• Laborers Local 89,			al 2375			
• Laborers Local 300,	Painter & Allied Trades DC 36:					
Plasterers Local 200,	eal 200, • So Cal Drywall Finishers Local 1136,					
Plaster Tenders of So Cal Local 1414,						
Operating Engineers Local 12,	Glaziers Local 1399,					
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,					
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831		***************************************			
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation, Underground and					
Laborers International Union Highway & Street Stripers' LU 1184  Specialty Piping Applications						