ATTACHMENT A - LETTER OF ASSENT

Zasueta Contracting, Inc. PO Box 866 Spring Valley, CA 91976

7/30/15
Project Labor Coordinator
Parsons Constructors Inc.
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Zasueta Contracting, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD NO. CZ-14-0835-57 - Whole Site Modernization at Pershing Middle School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely:

Zasueta Contracting, Inc.

Andrew Zasuetal Aresident

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts:		
Whole Site Modernization at 1	Orching Widdle School	1	7	
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
Barnhart - Reese	CZ-14-0835-57	7:00 am	3:30pm	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
TPO	2 00045	<u> </u>	Thus.	
	Subcontractor Informa	tion		
Subcontractor Name:	tracting, Inc.	All the second s		
Address: DA BAY 8/6/6	Socioa Valler	14 91976	managana yang gang gang ara-ah 19 Galam kang ana ara mengan resember 19 dan 19	
P.O. Box 866, Contact Email Address: azplaygrou	and comments	April 1	nemeratura (1949) yiliyilgi dagalarda (Asharara a Lamana) inmanda ASS (1950) daga da ay ayanda Asharan Halisan dalaa ahaa ahaa ahaa ahaa	
Phone:	UCCO (40 COX.	a valenti optivotti pita e a arranna antarona nomen possoliti ini pit yakad ni ini kalendrisha kalendr	на можения на доруга меня на принципання на при	
(619) 589-0689	License Classification:	License Sta	esprajanen menenga pangangan penganan pengangan pengangan pengangan pengangan pengangan pengangan pengangan pe PELS:	
(619) 697-6031	A B C61/D	24 AM	11/2/	
License Number:	annonne et excessione de la serie de la companya d La companya de la co	Manufliner service and the service ser	an San Massa Mengala selaman anaman salah salah salah salah selam menandan menancan salah salah 1997-an menand	
746555	Transport of the Control of the Cont		2012/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/06/2014/0	
Printed to the control of the contro				
Describe the	Work You Will Perform on this	Project (100 words or	less)	
Installation	of shade s	shelter		
ere			·	
11.11	•			
			•	
The state of the s		00 मध्याच्यासम्बद्धाः स्थानसम्बद्धाः स्थानसम्बद्धाः स्थानसम्बद्धाः स्थानसम्बद्धाः स्थानसम्बद्धाः स्थानसम्बद्धाः	underet ten men 1955 (1960) het til 1960 (1984) het til 1960 (1984	
Equipm	ent to Be Utilized in Performin	g Work on this Project		
Ladders 3ci	ssor lift			
	<u>Oli Sangger op os as y y kamera na galant an ang an ang ana pamban an a</u>			
Application and the state of th	Annual Lance (SEA Option the Among and Finish SEA ESEA ESEA ESEA ESEA ESEA ESEA ESEA	1994 ferrommenthekenskelenskild (ORGERIEL) er sensen senskelenskel still (ORGERIEL) 1993 (1997) ferren senskel	ggerrythiann deine gan	
The consideration of the contract of the contr	SQL TERMONETHER OF THE STATE OF		en litter får det en	
gry area was consistent or an electric consistent decision and the state of the sta	ggger berge had dem til til en meg i stelle år det til stelle år kjelle meg en en en med det år det sjär stelle		geneta Massaca mandidat (1900) - 1900 na mijada dahi dahi dahida didiki didiki di (1900) enga 1,500 milada Turus (1900) na mijada dahi dahi dahi dahi dahi dahi dahi d	
And the same and the state of the same and t	i and the construction of the confidence of the construction of th	garannesidek pelajdik da gra menenerakan enerek kines (delajdik od gerapi esterrirren enerekerik k	SSEMBLY SHOWN THE STREET OF A COMPANY AS THE STREET AS A STREET AS	
			,	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hinng halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference

The subcontractor shall review each claim and shall make final work assignments.

4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdiction	al Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
794-794-8	<u>Union No</u>	Peak	ÀΥ	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
nstallation of Shade Shelter	Fron Workers Local Sheet Metal Local Sheet Metal Local	2	3	
	Sheet Metal cocal soc	3	3	
	Sheet metal UNC	3	3	
		e en	***************************************	
	Construction Local Unions			
Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,			
Bollermakers Local 92, Bricklayers & Allled Craftsmen Local 4,	Steamfitters & Pipefitters Local 250,			
Cement Masons Local 500/Area 744,	Teamsters Local 36,			
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18			
international Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Local 547			
Iron Workers Local 229,	Southwest Regional Council of Carpenters Local 1506			
Laborers Local 89,	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2378			
Laborers Local 300,	Painter & Allied Trades DC 36:			
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,			
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,		Walter Street	
Operating Engineers Local 12,	Glaziers Local 1399,			
Plumbers & Steamfitters UA Local 230,	Paint & Tapers Local 1399,			
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831			

Specialty Piping Applications