



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 4, 2013

Southwest Regional Council of Carpenters
8595 Miralani Drive Suite A
San Diego , CA 92126

Attention: Michael Magallanes
Fax: 858-621-2673

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition Z ("PSA")

Dear Sir:

This is to confirm **San Diego Stage & Lighting Supply, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-14-0077-29 Jonas Salk Elementary School** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in cursive script that reads "Denise DeMent".

By:
Denise DeMent President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

San Diego Stage & Lighting Supply, Inc.
2203 Verus Street, San Diego, California 92154
(619) 299-2300 (619) 299-0058 fax
CA License #822754
www.sdstagelighting.com

TRANSMISSION VERIFICATION REPORT

TIME : 11/04/2013 15:55
NAME : SD STAGE & LIGHTING
FAX : 6192990058
TEL : 6192992300
SER.# : 000H9N995133

| | |
|--------------|-----------------|
| DATE, TIME | 11/04 15:55 |
| FAX NO./NAME | 8586212673 |
| DURATION | 00:00:26 |
| PAGE(S) | 01 |
| RESULT | OK |
| MODE | STANDARD ECM |



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 4, 2013

San Diego County Building and
Construction Trades Council
3737 Camino Del Rio South Suite 202
San Diego , CA 92108

Attention: Tom Lemmon
Fax: 619-521-2917

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition Z ("PSA")

Dear Sir:

This is to confirm **San Diego Stage & Lighting Supply, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-14-0077-29 Jonas Salk Elementary School** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in cursive script that reads "Denise DeMent".

By:
Denise DeMent President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

San Diego Stage & Lighting Supply, Inc.
2203 Verus Street, San Diego, California 92154
(619) 299-2300 (619) 299-0058 fax
CA License #822754
www.sdstagelighting.com

TRANSMISSION VERIFICATION REPORT

TIME : 11/04/2013 15:58
NAME : SD STAGE & LIGHTING
FAX : 6192990058
TEL : 6192992300
SER.# : 000H9N995133

| | |
|--------------|-----------------|
| DATE, TIME | 11/04 15:57 |
| FAX NO./NAME | 5212917 |
| DURATION | 00:00:26 |
| PAGE(S) | 01 |
| RESULT | OK |
| MODE | STANDARD ECM |



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 4, 2013

Project Labor Coordinator
100 W. Walnut Street
Pasadena, CA 91124

Attention: Jessica Jones
Fax: 626-440-2516

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition Z ("PSA")

Dear Sir:

This is to confirm **San Diego Stage & Lighting Supply, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-14-0077-29 Jonas Salk Elementary School** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in cursive script that reads "Denise DeMent".

By:
Denise DeMent President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

San Diego Stage & Lighting Supply, Inc.
2203 Verus Street, San Diego, California 92154
(619) 299-2300 (619) 299-0058 fax
CA License #822754
www.sdstagelighting.com

TRANSMISSION VERIFICATION REPORT

TIME : 11/04/2013 15:59
NAME : SD STAGE & LIGHTING
FAX : 6192990058
TEL : 6192992300
SER.# : 000H9N995133

| | |
|--------------|-----------------|
| DATE, TIME | 11/04 15:59 |
| FAX NO./NAME | 6264402516 |
| DURATION | 00:00:26 |
| PAGE(S) | 01 |
| RESULT | OK |
| MODE | STANDARD ECM |