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Site Morse HS, SDUSD 

Address 6905 Skyline Drive, San Diego, CA 

Electrical Services 
No/Name Account No Meter No Voltage Amps Phases Hist. Ann. 

Usage 
Future Ann. 

Usage 
Current 
Tariff 

PV 
Tariff 

Main 
SDG&E 

5848915529  6699735  12kV Main, 
4kV/480 
internal 

600 3 1,159,000 1,657,000  ALDGRCPP DG‐R

Electrical Usage/Production 
Annual Usage for Design 1,440,000 kWh  87% of Future Annual Usage

Target Production 1,440,000 kWh  87% of Annual Usage for Design

Approximate Preliminary PV 
Nameplate 

900 kWp  ‐‐

Site Details 
PV Description ‐ Carports in dirt/gravel areas near sports fields, arranged to allow parking in area 

 
Siting Preferences/ 
Constraints 

‐ Dirt/gravel areas do not conflict with future plans for school 
 

Shading/Vegetation ‐ Lower Area:  Large eucalyptus at SE corner of SE lot. Remove.
 

Homerun ‐ Current interconnect scheme assumes tie‐in with substations on 4kV loop within campus, 
confirmed this is acceptable with SDG&E 
‐ Upper:  Substation 1, west of main lot, 480V 
‐ Lower:  Substation 2, east end of football stadium, 480V 
 

Main Service ‐ 12kV main service at north end of campus, indoor
‐ Internal 4kV loop on campus with multiple substations. Most substations include 4kV/480V 
transformer.  
‐ Current scheme assumes tie‐ins at substations 
 

ADA Parking 
 

‐ Existing ADA parking near SE Canopies not oriented for cover, may need to create new 
parking under canopies 
 

Lighting ‐ Under canopy lighting and pole‐mounted lighting per electrical drawings 
 

Other Notes   

- Existing PV, Approx. 180 kWp (784 x 60-cell Yingli modules), ~2012 install under PPA. 2x 75kW inverters (PV Powered, 208V), Tie-in at 
208 subpanel. No modification or interconnection with existing PV planned. 

See Attachment C Solar Site Plan for PV location designations. 

 
 


