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Site Details: EB Scripps ES

Site EB Scripps ES SDUSD

Address

11778 Cypress Canyon Road, San Diego, CA

Electrical Services

No/Name Account No Meter No Voltage Amps Phases  Hist. Ann. Future Current PV Tariff
Usage Ann. Tariff
Usage
Main SDG&E | 3076013569 6703654 277/480 | 1200 3 467,000 467,000 | ALTOUCP DG-R
2

Electrical Usage/Production

Annual Usage for Design | 467,000 kWh 100% | of Historical Usage

Target Production 467,000 kWh 100% | of Annual Usage for Design

Approximate Preliminary | 290 kWp --

PV Nameplate
Site Details

PV Description - C1 - C4, Carports in existing parking area

- C5/C6, Shade structures asphalt play area

Siting Preferences/

- Main electrical service, limited space and difficult access indoors/grade issues

Constraints - Parking Area (C1-C4), Limited space, steep grades adjacent C3/C4
- Play Area (C5/C6), Removal of basketball poles and hoops, patch asphalt, blacken out
striping and restripe for new uses

Shading/Vegetation | - Parking Area (C1-C4): Tree removal/trimming. Light pole removal
- Play Area (C5/C6): Basketball net removal

Homerun - Parking Area (C1-C4): Short run to MS, asphalt, concrete and landscaped areas. Service located
up steep grade/foundation
- Play Area (C5/C6): Moderate run, above parking area, includes steep grade/retaining wall.
Utilize same conduit from parking area to MS.

Main Service - Difficult tie-in. Service indoors with limited space in cabinet, no additional space inside
electrical room.
- Homerun entrance to structure/electrical room difficult

ADA - ADA spaces in area C3. Maintain path of travel with column placement

Lighting - Parking Area: 2 light poles removed. Under-canopy lighting required at all carports.
- Additional light poles may be required

Other Notes

Difficult site — main service difficult, tight site — hard to find sufficient footprint for net-zero.
See Attachment C Solar Site Plan for PV location designations.
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