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Site Serra HS SDUSD 

Address 5156 Santo Road, San Diego, CA 

Electrical Services 
No/Name Account No Meter No Voltage Amps Phases Hist. Ann. 

Usage 
Future Ann. 

Usage 
Current 
Tariff 

PV 
Tariff 

Main  6554882296  6699182  277/480 3000 3 1,582,000  1,582,000  ALTOU DG‐R

Data Center  2079329072  6687047  277/480 2000 3 669,000 669,000  ALTOUCPP DG‐R

Electrical Usage/Production (Two Interconnections) 
Annual Usage for Design 1,582,000/669,000 

kWh 
100% of Historical Usage

Target Production 1,582,000/669,000 
kWh 

100% of Annual Usage for Design

Approximate Preliminary 
PV Nameplate 

992/419 kWp  ‐‐

Site Details 
PV Description ‐ Carport at data center parking lot (C1) 

‐ Carports in existing northern parking lot (C2, C3) 
‐ Canopies in central campus and over walkway near southeast parking lot (C4, C5) 
‐ Carports in existing southeast (SE) parking lot 

Siting Preferences/ 
Constraints 

‐ C1,  Steep hillside immediately adjacent, potential additional geotech, fire hydrant and 
tree trimming. ADA coverage 
‐ C2/C3,  ROTC use area – District confirm area canNOT be covered, mature tree removal. 
ADA coverage. 
‐ C4/C5,  Mature tree removal/trimming.  C4 has uneven grade, removal of existing small 
shade structures 
‐ SE Lot,  Move drive isle to west adjacent portables. ADA coverage.  
‐ Joint Use tennis courts and field near SE lot, maintain access 

Shading/Vegetation ‐ C1, Tree trimming along western hillside (~3)
‐ C2/C3,  Tree removal, mature trees in median (~11). Light pole removal (~3) 
‐ C4/C5,  Mature tree removal. (several), light pole removal (~3) 
‐ SE Lot,  Minimal.  Large trees to south may be trimmed, vendor confirm whether shading issue. 
Light pole removal (~6). 

Homerun ‐ North Areas (C1/C2/C3) – Moderate to long run, through campus.  Concrete‐asphalt
‐ South Areas (C4/C5/SE Lot) – Long run through campus, mix concrete and green space, 
multiple trees.  

Main Service ‐ Indoor service in center of campus, ‐ No footprint in indoor space for additional cabinets.
‐ Main requires upgrade, preliminary scheme is to relocate SDGE equipment to exterior cabinet 
to free up space for additional load side equipment inside room.  

ADA 
 

‐ ADA coverage required in all parking lot areas, including C1, C3 and SE Lot.  
‐ Upgrades likely required for SE Lot. 

Lighting ‐ Parking Areas:  Remove light poles, replace with under‐canopy lighting.  
‐ Existing light poles are tall with extended coverage per pole. Additional light poles may be 
required to provide light for areas not covered by canopies. 
‐ C5, walkway – remove light poles, replace with under‐canopy lighting 
‐ C6, interior shade ‐ District confirm no lighting 

Other Notes   
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- Data center consumption to increase over time – separate meter. PV sizing includes NEMA two interconnections.  

See Attachment C Solar Site Plan for PV location designations. 

 
 


