

**ADDENDUM #2**

**NO. PS-16-0980-02**

**REQUEST FOR PROPOSALS (RFPs) FOR  
DESIGN-BUILD SOLAR GENERATION SYSTEMS  
AT EIGHT SITES**

1. Q: General: Will the District be specifying the assumed avoided cost for the Performance Guarantee, or is each vendor responsible to determine the avoided cost per the interval data provided in the RFP documents?
- A: Please use the following Year-1 avoided cost values for the Performance Guarantee. Year-1 values should be escalated 3% annually.
- |                           |              |
|---------------------------|--------------|
| a) Morse HS               | \$0.1883/kWh |
| b) Mira Mesa HS           | \$0.2436/kWh |
| c) Nye ES                 | \$0.2598/kWh |
| d) Penn ES                | \$0.2470/kWh |
| e) Scripps ES             | \$0.2441/kWh |
| f) Serra HS - Main        | \$0.2528/kWh |
| g) Serra HS - Data Center | \$0.1719/kWh |
| h) Tierrasanta ES         | \$0.2595/kWh |
| i) Zamorano ES            | \$0.2718/kWh |
2. Q: General: Should vendors size the PV systems to meet the Approximate Preliminary PV Nameplate or the Target Production listed on the site detail sheets?
- A: PV systems should be sized to meet the Target Production listed on the site detail sheets.
3. Q: Serra HS: In Addendum #1, the Detail Sheet identifies canopies (C11, C12, C13, etc.) which do not appear on the Site Drawing. Please clarify.
- A: See revised Attachment C, Folder 6a., Serra HS (Main), 1. Serra HS Solar Site Drawing – Revised February 10, 2016 for location of these canopies. *Note: canopy locations have not changed at Serra High School. Numbering of the canopy locations in the north lot have been changed to differentiate them from the canopy numbering for the Data Center.*
4. **ADDITIONS AND OTHER CHANGES TO THE RFP DOCUMENTS**  
Note: Addendum documents available in the folder “PS-16-0980-02 Addendum No 2” located at: <http://fpcprojects.sandi.net/sites/PSA/rfps/RFP%20Documents/Forms/AllItems.aspx>.
- a. Attachment C, Folder 6a., Serra HS (Main): 1. Serra HS Solar Site Drawing -Revised February 10, 2016.